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STATE OF MICHIGAN

CONTRACT TERMS
CUSTOM SOFTWARE DEVELOPMENT

This CUSTOM SOFTWARE DEVELOPMENT CONTRACT (this “Contract”) is agreed to between the State of Michigan
(the “State”) and Gravity Works (“Contractor”), a Michigan Corporation. This Contract is effective on 6/2/2016 (“Effective
Date”), and unless earlier terminated, will expire on 6/1/2019 (the “Term”).

This Contract may be renewed for up to four (4) additional one (1) year period(s). Renewal must be by witten agreement
of the parties, and will automatically extend the Term of this Contract.

The parties agree as follows:
1. Definitions. For purposes of this Contract, the following terms have the following meanings:
“Acceptance” has the meaning set forth in Section 9.5.

“‘Acceptance Tests” means such tests as may be conducted in accordance with Section 9 and the Statement of
Work to determine whether any Software Deliverable meetsthe requirements of this Contract and the Specifications and
Documentation.

“Affiliate” means any entity which directly orindirectly controls, is controlled by or is under common control of
Contractor. The term “control” means the possession of the power to direct or cause the direction of the management and
the policies of an entity, whether through the ownership of a majority of the outstanding voting rights or by contract or
otherwise.

“‘Aggregate Software” meansthe Software, as a whole, to be developed or otherwise provided under the Statement
of Work. For avoidance of doubt, if the Statement of Work provides for a single Software Deliverable, such Software
Deliverable also constitutes Aggregate Software.

“Allegedly Infringing Materials” has the meaning set forth in Section 18.3(b)(ii).

“‘Approved Open-Source Components” means Open-Source Components that the State has approvedto be
included in or used in connection with any Software developed or provided under this Contract, and are specifically
identified in the Statement of Work.

‘Approved Third-Party Materials” means Third-Party Materials that the State has approvedto be included in or for
use in connection with any Software developed or provided under this Contract, and are specifically identified in the
Statement of Work.

“Background Technology” means all Software, data, know-how, ideas, methodologies, specifications, and other
technology in which Contractor owns such Intellectual Property Rights as are necessary for Contractor to grant the rights
and licenses set forth in Section 14.1, and for the State (including its licensees, successors and assigns) to exercise such
rights and licenses, without violating any right of any Third Party or any Law or incurring any pay ment obligation to any
Third Party. Background Technology must: (a) be identified as Background Technology in the Statement of Work; and (b)
have been developed or otherwise acquired by Contractor prior to the date of the RFP.
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“‘Business Day” means a day otherthan a Saturday, Sunday or State holiday.

“Business Owner” is the individual appointed by the end-user agency procuring the software to (a) act as such
agency’srepresentative in all matters relating to the Contract, and (b) co-sign off on the State’s notice of Acceptance for
all Software Deliverablesand Aggregate Software. The Business Owner will be identified in the Statement of Work.

“Business Requirements Specification” means the initial specification setting forth the State’s business
requirements regarding the featuresand functionality of the Software, as set forth in the Statement of Work.

“Change” has the meaning set forth in Section 2.2.

“Change Notice” has the meaning set forthin Section 2.4(b).
“‘Change Proposal” has the meaning set forth in Section 2.4(a).
“Change Request” has the meaning set forthin Section 2.2.
“‘Confidential Information” has the meaning set forth in Section 22.1.
“Contract” has the meaning set forth in the preamble.

“Contract Administrator” is the individual appointed by each party to (a) administer the terms of this Contract, and
(b) approve and execute any Change Noticesunder this Contract. Each party’s Contract Administrator will be identified
in the Statement of Work.

“Contractor” has the meaning set forth in the preamble.
“Contractor’s Bid Response” meansthe Contractor’s proposal submitted in response to the RFP.

“Contractor Personnel” means all employeesof Contractor or any Permitted Subcontractors involvedin the
performance of Servicesor providing Work Product under this Contract.

“Deliverables” means all Software Deliverablesand all other documents, Work Product, and other materialsthat
Contractor is required to or otherwise does provide to the State under this Contract and otherwise in connection with any
Services, including all items specifically identified asDeliverablesin the Statement of Work.

“Derivative Work” means any modification, addition, upgrade, update, or improvement of the Software and any other
work constituting a derivative work under the United States Copyright Act, 17 U.S.C. Section 101, et seq.

“Dispute Resolution Procedure” means the procedure forresolving disputes under this Contract as set forth in
Section 28.

“‘Documentation” means all user manuals, operating manuals, technical manuals and any other instructions,
specifications, documents and materials, in any form or media, that describe the functionality, installation, testing,
operation, use, maintenance, support and technical and other components, featuresand requirements of any Software.

‘DTMB” means the Michigan Department of Technology, Management and Budget.

“Effective Date” has the meaning set forth in the preamble.
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“Fees” has the meaning set forthin Section 11.1
“Financial Audit Period” has the meaning set forthin Section 26.1.
“Force Majeure” has the meaning set forthin Section 29.8.

“‘Harmful Code” means any: (a) virus, trojan horse, worm, backdoor or other software or hardware devicesthe effect
of which is to permit unauthorized access to, or to disable, erase, or otherwise harm, any computer, systems or software;
or (b) time bomb, drop dead device, or other software or hardware device designed to disable a computer program
automatically with the passage of time or under the positive control of any Person, or otherwise deprive the State of its
lawful right to use such Software.

“HIPAA” has the meaning set forthin Section 21.1.

‘Implementation Plan” means the schedule included in the Statement of Work setting forth the sequence of events
for the performance of Servicesunder the Statement of Work, including the Milestones and Milestone Dates.

"Initial Statement of Work" means the Statement of Work for the initial Software development and related Services,
attached as Schedule A to this Contract.

“Intellectual Property Rights” means all or any of the following: (a) patents, patent disclosures, and inventions
(whether patentable or not); (b) trademarks, service marks, trade dress, trade names, logos, corporate names, and
domain names, together with all of the associated goodwill; (c) copyrights and copyrightable works (including computer
programs), mask works and rights in data and databases; (d) trade secrets, know-how and other confidential information;
and (e) all other intellectual property rights, in each case whether registered or unregistered and including all applications
for, and renewals or extensions of, such rights, and all similar or equivalent rights or forms of protection provided by
applicable Law in any jurisdiction throughout the world.

“Intended Users” means the users that are intended to use Software or particular featuresor functions of the
Software, as described in the Specifications for such Software.

“‘Key Personnel” means any Contractor Personnel identified as key personnel in the Statement of Work.

“‘Law” means any statute, law, ordinance, regulation, rule, code, order, congtitution, treaty, common law, judgment,
decree, other requirement or rule of law of any federal, state, local or foreign government or political subdivision thereof,
or any arbitrator, court, or tribunal of competent jurisdiction.

“‘Maintenance and Support Schedule” meansthe schedule attached as Schedule X if applicable, setting forth the
Maintenance and Support Services, the Support Fees, and the parties additional rights and obligations with respect to
such services.

“‘Maintenance and Support Services” means the Software maintenance and support servicesthe Contractor is
required to or othernise does provide under this Contract as set forth in the Maintenance and Support Schedule.

“‘Milestone” means an event or task described in the Implementation Plan under the Statement of Work that must be
completed by the corresponding Milestone Date.
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‘Milestone Date” meansthe date by which a particular Milestone must be completed as set forth in the
Implementation Plan under the Statement of Work.

“Non-Conformity” means any failure of any: (a) Software or Documentation to conform to the requirements of this
Contract (including the Statement of Work) or (b) Software to conform to the requirements of this Contract or the
Specifications or Documentation.

“Object Code” means computer programs assembled or compiled in magnetic or electronic binary form on software
media, which are readable and useable by machines, but not generally readable by humans without reverse assembly,
reverse compiling, or reverse engineering.

“Open-Source Components” means any software component that is subject to any open-source copyright license
contract, including any GNU General Public License or GNU Library or Lesser Public License, or other license contract
that substantially conforms to the Open Source Initiative’sdefinition of “open source” or otherwise may require disclosure
or licensing to any third party of any source code with which such software component is used or compiled.

“‘Open-Source License” has the meaning set forthin Section 3.3.

“Operating Environment” means, collectively, the State platform and environment on, in, or under which Software is
intended to be installed and operate, as set forth in the Statement of Work, including such structural, functional and other
features, conditions and components as hardware, operating software and system architecture and configuration.

“Permitted Subcontractor” has the meaning set forthin Section 5.5.

“Person” means an individual, corporation, partnership, joint venture, limited liability entity, governmental authority,
unincorporated organization, trust, association, or other entity.

“Project Manager”is the individual appointed by each party to (a) monitor and coordinate the day-to-day activities of
this Contract, and (b) in the case of the State, co-sign off on its notice of Acceptance for all Software Deliverablesand
Aggregate Software. Each party’s Project Manager will be identified in the Statement of Work.

‘Representatives” meansa party’s employees, officers, directors, consultants, legal advisors, and Permitted
Subcontractors.

“‘RFP” means the State’s request for proposal designed to solicit responses for Services under this Contract.

“Services” means any of the services Contractor is required to or otherwise does provide under this Contract or the
Statement of Work, as more fully described in this Contract or the Statement of Work.

“Site” means the physical location designated by the State in, or in accordance with, this Contract or the Statement of
Work for delivery and installation of any Software.

“Software” means the computer program(s), including programming tools, scripts and routines, the Contractor is
required to or otherwise does develop or otherwise provide under this Contract, as described more fully in the Statement
of Work, including all updates, upgrades, new versions, new releases, enhancements, improvements, and other
modifications made or provided under the Maintenance and Support Services. As context dictates, Software may referto
one or more Software Deliverablesor Aggregate Software.
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“Software Deliverable” means any Software, together with its Documentation, required to be delivered asa
Milestone as set forthin the Implementation Plan for such Software.

“Source Code” means the human readable source code of the Software to which it relates, in the programming
language in which such Software was written, together with all related flow charts and technical documentation, including
a description of the procedure for generating object code, all of a level sufficient to enable a programmer reasonably fluent
in such programming language to understand, operate, support, maintain and develop modifications, upgrades, updates,
enhancements, improvements and new versions of, and to develop computer programs compatible with, such Software.

“Specifications” means, for any Software, the specifications collectively set forth in the Business Requirements
Specification and Technical Specification, together with any other specifications set forth in the RFP or Contractor’s Bid
Response, if any, for such Software, or elsewhere in the Stateme nt of Work.

“State” means the State of Michigan.
“State Data” has the meaning set forthin Section 21.1.

“State Materials” means all materialsand information, including documents, data, know-how, ideas, methodologies,
specifications, software, content and technology, in any form or media, directly or indirectly provided or made available to
Contractor by or on behalf of the State in connection with this Contract, whether or not the same: (a) are owned by the
State, a Third Party or in the public domain; or (b) qualify for or are protected by any Intellectual Property Rights.

“State Resources” has the meaning set forthiin Section 6.1.

“Statement of Work” means any statement of work entered into by the parties and attached as a schedule to this
Contract. The Initial Statement of Work is attached asSchedule A, and subsequent Statements of Work shall be
sequentially identified and attached as Schedules A-1, A-2, A-3, etc.

“Stop Work Order” has the meaning set forth in Section 16.

“Support Fees” means the fees, if any, payable by the State for Maintenance and Support Services as set forth in the
Maintenance and Support Schedule.

“Support Commencement Date” means, with respect to any Software, the date on which the Warranty Period for
such Software expires or such other date as may be set forth in the Maintenance and Support Schedule.

“Technical Specification” means, with respect to any Software, the document setting forth the technical
specifications for such Software and included in the Statement of Work.

“Term” has the meaning set forth in the preamble.
“Testing Period” has the meaning set forth in Section 9.1.
“Third Party” means any Person other than the State or Contractor.

“Third-Party Materials” means any materialsand information, including documents, data, know-how, ideas,
methodologies, specifications, software, content, and technology, in any form or media, in which any Person other than
the State or Contractor owns any Intellectual Property Right, but excluding Open-Source Components.
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“Transition Period” has the meaning set forth in Section 15.3.

“Transition Responsibilities” has the meaning set forthin Section 15.3.
“Unauthorized Removal” has the meaning set forthin Section 5.4(b).
“‘Unauthorized Removal Credit” has the meaning set forth in Section 5.4(c).

“Warranty Period” means, forany Software, the ninety (90) calendar-day period commencing (a) in the case of
Aggregate Software, upon the State’s Acceptance; and (b) in the case of any updates, upgrades, new versions, new
releases, enhancements and other modifications to previously-Accepted Aggregate Software, upon the State’s receipt of
such modification.

“Work Product” means all Software, Documentation, Specifications, and other documents, work product and related
materials, that Contractor is required to, or otherwise does, provide to the State under this Contract, together with all
ideas, concepts, processes, and methodologies developed in connection with this Contract whether or not embodied in
this Contract.

2. Statements of Work. Contractor shall provide Services and Deliverablespursuant to Statements of Work entered
into under this Contract. No Statement of Work shall be effective unless signed by each party’s Contract Administrator.
The term of each Statement of Work shall commence on the parties full execution of the Statement of Work and terminate
when the parties have fully performed their obligations. The terms and conditions of this Contract will apply at all timesto
any Statementsof Work entered into by the parties and attached as a schedule to this Contract. The State shall have the
right to terminate such Statement of Work as set forth in Section 15. Contractor acknowledges that time is of the

essence with respect to Contractor’s obligations under each Statement of Work and agrees that prompt and timely
performance of all such obligations in accordance with this Contract and the Statements of Work (including the
Implementation Plan and all Milestone Dates) is strictly required.

2.1 Statement of Work Requirements. Each Statement of Work will include the following:

(@) names and contact information for Contractor's Contract Administrator, Project Manager and Key
Personnel;

(b) names and contact information for the State’s Contract Administrator, Project Manager and Business
Owner;

(c) adetaileddescription of the Servicesto be provided under this Contract, including any training obligations
of Contractor;

(d) a detailed description of the Software and other Work Product to be developed or otherwise provided under
this Contract, including the:

(i) Business Requirements Specification;
(i) Technical Specification; and
(iii) a description of the Documentation to be provided;

(e) an Implementation Plan, including all Milestones, the corresponding Milestone Dates and the parties’
respective responsibilities under the Implementation Plan;
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(f) Feespayable under this Contract, the manner in which such Fees will be calculated, the due dates for
payment and any invoicing requirements, including any Milestones on which any such Fees are conditioned, and such
other information as the parties deem necessary;

(g) disclosure of all Background Technology, Approved Third-Party Materials, Approved Open-Source
Components (each identified on a separate exhibit to the Statement of Work), in each case accompanied by such related
documents as may be required by this Contract;

(h) description of all liquidated damages associated with this Contract; and

(i) adetailed description of all State Resources required to complete the Implementation Plan.

2.2 |Initial Statement of Work. The Initial Statement of Work is attached as Schedule A to this Contract.

Commencing on the Effective Date, Contractor shall perform the Servicesset forthin Schedule A for purposes of creating
and providing to the State Contractor's proposal for developing Software that meets all criteria set forth in the Business
Requirements Specification.

2.3 Additional Statements of Work. Promptly following receipt of the State’s request for additional Software
development or other Services, Contractor shall provide the State with a proposal containing all information specified in
Section 2.1. Upon the parties agreement with respect to the terms of such proposal, all such terms shall be incorporated
in a Statement of Work and each party shall cause the same to be signed by its Contract Administrator. Each fully
executed Statement of Work shall be attached asa Schedule to, and by this reference incorporated in and made a part of,

this Contract.

2.4 Change Control Process. The State may at any time request in writing (each, a “Change Request”) changes to
the Statement of Work, including changes to the Services, Work Product, Implementation Plan, or any Specifications
(each, a “Change”). Upon the State’s submission of a Change Request, the parties will evaluate and implement all
Changes in accordance with this Section 2.2.

(@) As soon asreasonably practicable, and in any case within twenty (20) Business Daysfollowing receipt of a
Change Request, Contractor will provide the State with a written proposal forimplementing the requested Change
(“Change Proposal”), setting forth:

(i) awitten description of the proposed Changes to any Services, Work Product, or Deliverables;

(iiy an amended Implementation Plan reflecting: (A) the schedule for commencing and completing any
additional or modified Services, Work Product, or Deliverables; and (B) the effect of such Changes, if
any, on completing any other Services or Work Product under the Statement of Work;

(iili) any additional Third-Party Materials, Open-Source Components, and State Resources Contractor
deems necessary to carry out such Changes; and

(iv) any increase or decrease in Feesresulting from the proposed Changes, which increase or decrease
will reflect only the increase or decrease in time and expenses Contractor requires to carry out the
Change.

(b) Within thirty (30) Business Daysfollowing the State’sreceipt of a Change Proposal, the State will by written
notice to Contractor, approve, reject, or propose modifications to such Change Proposal. If the State proposes
modifications, Contractor must modify and re-deliver the Change Proposal reflecting such modifications, or notify the
State of any disagreement, in which event the partieswill negotiate in good faith to resolve their disagreement. Upon the
State’s approval of the Change Proposal or the parties’ agreement on all proposed modifications, as the case may be, the
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parties will execute a written agreement to the Change Proposal (“Change Notice”), which Change Notice will be signed
by the State’s Contract Administrator and will constitute an amendment to the Statement of Work to which it relates; and

(c) If the partiesfail to enterinto a Change Notice within fifteen (15) Business Daysfollowing the State’s
response toa Change Proposal, the State may, in its discretion:

(i) require Contractor to perform the Services under the Statement of Work without the Change;
(i) require Contractor to continue to negotiate a Change Notice;
(iii) initiate a Dispute Resolution Procedure; or

(iv) notwithstanding any provision to the contrary in the Statement of Work, terminate this Contract for
cause under Section 15.1.

(d) No Change will be effective until the parties have executed a Change Notice. Except asthe State may
request in its Change Request or otherwise in writing, Contractor must continue to perform its obligations in accordance
with the Statement of Work pending negotiation and execution of a Change Notice. Contractor will use its best effortsto
limit any delaysor Fee increases from any Change to those necessary to perform the Change in accordance with the
applicable Change Notice. Each party is responsible forits own costs and expenses of preparing, evaluating, negotiating,
and otherwise processing any Change Request, Change Proposal, and Change Notice.

(e) The performance of any functions, activities, tasks, obligations, roles and responsibilities comprising the
Services as described in this Contract are considered part of the Servicesand, thus, will not be considered a Change.
This includes the delivery of all Deliverablesin accordance with their respective Specifications, and the diagnosis and
correction of Non-Conformities discovered in Deliverables prior to their Acceptance by the State or, subsequent to their
Acceptance by the State, as necessary for Contractor to fulfill its associated warranty requirements and its Maintenance
and Support Services under this Contract.

(f) Contractor may, onits own initiative and at its own expense, prepare and submit its onn Change Request
to the State. However, the State will be under no obligation to approve or otherwise respond to a Change Request
initiated by Contractor.

3. Software. Contractor will design, develop, create, test, deliver, install, configure, integrate, customize and othernise
provide and make fully operational Software as described in the Statement of Work on a timely and professional basis in
accordance with all terms, conditions, and Specifications set forth in this Contract and the Statement of Work.

3.1 Software Specifications. Contractor will ensure all Software complies with the Specifications. Contractor will
provide all Software to the State in both Object Code and Source Code form.

3.2 Third-Party Materials.

(@) Contractor will not include in any Software, and operation of all Software in accordance with its
Specifications and Documentation will not require, any Third-Party Materials, other than Approved Third-Party Materials,
which must be specifically approved by the State and identified and described in the Statement of Work, and will be
licensed to the State in accordance with Section 14.3.

(b) Contractor must secure, atits sole cost and expense, all necessary rights, licenses, consents, approvals,
and authorizations necessary for the State to use, perpetually and throughout the universe, all Approved Third-Party
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Materials as incorporated in or otherwise used in conjunction with Software as specified in the Statement of Work or
elsewhere in this Contract.

3.3 Open-Source Components. Contractor will not include in any Software, and operation of all Software in
accordance with its Specifications and Documentation will not require the use of, any Open-Source Components, other
than Approved Open-Source Components, which must be specifically approved by the State and identified and described
in the Statement of Work, and for which the relevant open-source license(s) (each, an “Open-Source License”) are
attached as exhibits to the Statement of Work. Contractor will provide the State with the Source Code for Approved
Open-Source Components in accordance with the terms of the Open-Source License(s) at no cost to the State.

4. Documentation. Prior to or concurrently with the delivery of any Software, or by such earlier date as may be
specified in the Implementation Plan for such Software, Contractor will provide the State with complete and accurate
Documentation for such Software. Where the Statement of Work requires or permits delivery of Software in two or more
phases, Contractor will also provide the State with integrated Documentation for the Aggregate Software upon its delivery.

4.1 Adegquacy of Documentation. All Documentation must include all such information as may be reasonably
necessary forthe effective installation, testing, use, support, and maintenance of the applicable Software by the Intended
User, including the effective configuration, integration, and systems administration of the Software and performance of all
other functions set forth in the Specifications.

4.2 Documentation Specifications. Contractor will provide all Documentation in both hard copy and electronic form,
in such formats and media as are set forth in the Statement of Work, or as the State may otherwise reasonably request in
writing.

4.3 Third-Party Documentation. Other than Documentation for Approved Third-Party Materials and Approved Open-
Source Components, no Documentation will consist of or include Third-Party Materials. To the extent Documentation
consgists of or includes Third-Party Materials, Contractor must secure, at its sole cost and expense, all rights, licenses,
consents, approvalsand authorizations specifiedin Section 14.3 with respect to Approved Third-Party Materials.

5. Performance of Services. Contractor will provide all Services and Work Product in a timely, professional and
workmanlike manner and in accordance with the terms, conditions, and Specifications set forth in this Contract and the
Statement of Work.

5.1 State Standards.

(@) The Contractor must adhere to all existing standards as described within the comprehensive listing of the
State’s existing technology standards at http://www.michigan.gov/dmb/0,4568,7-150-56355-108233--,00.html

(b) To the extent that Contractor has access to the State’s computer system, Contractor must comply with the
State’s Acceptable Use Policy, see http://michigan.gov/cybersecurity/0,1607,7-217-34395 34476---,00.html. All
Contractor Personnel will be required, in witing, to agree tothe State’s Acceptable Use Policy before accessing the
State’s system. The State reservesthe right to terminate Contractor's access to the State’s system if a violation occurs.

(c) Contractor is not authorized to make changes to any State systems without prior written authorization from
the State’s Project Manager. Any changes Contractor makes to any State systems with the State’s approval must be
done according to applicable State procedures, including security, access, and configuration standards.

5.2 Contractor Personnel.



http://www.michigan.gov/dmb/0,4568,7-150-56355-108233--,00.html
http://michigan.gov/cybersecurity/0,1607,7-217-34395_34476---,00.html
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(@) Contractor is solely responsible forall Contractor Personnel and for the pay ment of their compensation,
including, if applicable, withholding of income taxes, and the pay ment and withholding of social security and other payroll
taxes, unemploy ment insurance, workers compensation insurance payments and disability benefits.

(b) Prior to any Contractor Personnel performing any Services, Contractor will:
(i) ensure that such Contractor Personnel have the legal right to work in the United States;

(i) require such Contractor Personnel to execute witten agreements, in form and substance acceptable
to the State, that bind such Contractor Personnel to confidentiality provisions that are at least as
protective of the State’sinformation (including all Confidential Information) asthose contained in this
Contract and Intellectual Property Rights provisions that grant the State rights in the Work Product
consistent with the provisions of Section 13.1 and, upon the State'srequest, provide the State with a
copy of each such executed Contract; and

(iii) if requested by the State, and at Contractor’s sole cost and expense, conduct background checks on
such Contractor Personnel, which background checks must comprise, ata minimum, a review of
credit history, referencesand criminal record, in accordance with applicable Law.

(c) Contractor and all Contractor Personnel will comply with all rules, regulations, and policies of the State that
are communicated to Contractor in writing, including security procedures concerning systems and data and remote
access, building security procedures, including the restriction of access by the State to certain areas of its premises or
systems, and general health and safety practicesand procedures.

(d) The State reservesthe right to require the removal of any Contractor Personnel found, in the judgment of
the State, to be unacceptable. The State’s request must be written with reasonable detail outlining the reasons for the
removal request. Replacement personnel for the removed person must be fully qualified for the position. If the State
exercises this right, and Contractor cannot immediately replace the removed personnel, the State agreesto negotiate an
equitable adjustment in schedule or other terms that may be affected by the State’srequired removal.

5.3 Contractor’s Project Manager. Throughout the Term of this Contract, Contractor must maintain a Contractor
employee acceptable to the State to serve as Contractor’'s Project Manager. Contractor’s Project Manager will be
identified in the Statement of Work.

(@) Contractor’'s Project Manager must:

(i) have the requisite authority, and necessary sKkill, experience, and qualifications, to perform in such
capacity;

(i) be responsible for overall management and supervision of Contractor's performance under this
Contract; and

(iii) be the State’s primary point of contact for communications with respect to this Contract, including with
respect to giving and receiving all day -to-day approvalsand consents.

(b) Contractor's Project Manager must attend all regularly scheduled meetings as set forth in the
Implementation Plan, and will otherwise be available asset forth in the Statement of Work.

(c) Contractor will maintain the same Project Manager throughout the Term of this Contract, unless:
(i) the State requests in writing the removal of Contractor’s Project Manager;

(i) the State consents in writing to any removal requested by Contractor in writing;
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(iii) Contractor’'s Project Manager ceases to be employed by Contractor, whether by resignation,
involuntary termination or othernnise.

(d) Contractor will promptly replace its Project Manager on the occurrence of any event set forthin Section
5.3(c). Such replacement will be subject to the State's prior written approval.

5.4 Contractor's Key Personnel.

(@) The State has the right to recommend and approve in writing the initial assignment, as well as any
proposed reassignment or replacement, of any Key Personnel. Before assigning an individual to any Key Personne |
position, Contractor will notify the State of the proposed assignment, introduce the individual to the State’s Project
Manager, and provide the State with a resume and any other information about the individual reasonably requested by the
State. The State reserves the right to interview the individual before granting written approval. Inthe event the State
finds a proposed individual unacceptable, the State will provide a written explanation including reasonable detail outlining
the reasons for the rejection.

(b) Contractor will not remove any Key Personnel from their assigned roles on this Contract without the prior
written consent of the State. The Contractor’s removal of Key Personnel without the prior written consent of the State is
an unauthorized removal (“Unauthorized Removal”). An Unauthorized Removal does not include replacing Key
Personnel forreasons beyond the reasonable control of Contractor, including illness, disability, leave of absence,
personal emergency circumstances, resignation, or for cause termination of the Key Personnel’s employ ment. Any
Unauthorized Removal may be considered by the State to be a material breach of this Contract, in respect of which the
State may elect to terminate this Contract for cause under Section 15.1.

(c) Itis further acknowedged that an Unauthorized Removal will interfere with the timely and proper
completion of this Contract, to the loss and damage of the State, and that it would be impracticable and extremely difficult
to fix the actual damage sustained by the State as a result of any Unauthorized Removal. Therefore, Contractor and the
State agree that in the case of any Unauthorized Removal in respect of which the State does not elect to exercise its
rights under Section 15.1, Contractor will issue to the State the corresponding credits set forth below (each, an
“‘Unauthorized Removal Credit”):

(i) For the Unauthorized Removal of any Key Personnel designated in the applicable Statement of Work,
the credit amount will be $3% of Purchase Order (PO) value rounded to nearest 1,000 per individual if
Contractor identifiesa replacement approved by the State and assigns the replacement to shadow
the Key Personnel who is leaving for a period of at least 30 calendar days before the Key Personnel’s
removal.

(i) If Contractor failsto assign a replacement to shadow the removed Key Personnel for atleast 30
calendar days, in addition to the $3% of the PO value, Contractor will credit the State $[value above
divided by 30] per calendar day for each day of the 30 calendar-day shadow period that the
replacement Key Personnel does not shadow the removed Key Personnel, up to $3% of PO value
rounded to nearest 1,000 maximum per individual. The total Unauthorized Removal Creditsthat may
be assessed per Unauthorized Removal and failure to provide 30 calendar days of shadowing will not
exceed $[2 times the amount listed above] perindividual.

(d) Contractor acknowedges and agrees that each of the Unauthorized Removal Credits assessed under
Subsection (c) above: (i) is a reasonable estimate of and compensation for the anticipated or actual harm to the State
that may arise from the Unauthorized Removal, which would be impossible or very difficult to accurately estimate; and (ii)
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may, at the State’soption, be credited or set off against any Fees or other charges payable to Contractor under this
Contract.

5.5 Subcontractors. Contractor will not, without the prior witten approval of the State, which consent may be given
or withheld in the State’s sole discretion, engage any Third Party to perform Services(including to create any Work
Product). The State’s approval of any such Third Party (each approved Third Party, a “Permitted Subcontractor”) does
not relieve Contractor of its representations, warranties or obligations under this Contract. Without limiting the foregoing,
Contractor will:

(@) be responsible and liable for the acts and omissions of each such Permitted Subcontractor (including such
Permitted Subcontractor's employeeswho, to the extent providing Services or creating Work Product, shall be deemed
Contractor Personnel) to the same extent asif such acts or omissons were by Contractor or its employees;

(b) name the State a third party beneficiary under Contractor’'s Contract with each Permitted Subcontractor
with respect to the Services and Work Product;

(c) be responsible for all feesand expenses payable to, by or on behalf of each Permitted Subcontractor in
connection with this Contract, including, if applicable, withholding of income taxes, and the pay ment and withholding of
social security and other payroll taxes, unemployment insurance, workers compensation insurance paymentsand
disability benefits; and

(d) prior to the provision of Servicesor creation of Work Product by any Permitted Subcontractor:

(i) obtain from such Permitted Subcontractor confidentiality, work-for-hire and intellectual property rights
assignment agreements, in form and substance acceptable by the State, giving the State rights
consistent with those set forthin Section 13.1 and Section 21 and, upon request, provide the State
with a fully-executed copy of each such contract; and

(i) with respect to all Permitted Subcontractor employees providing Services or Work Product, comply
with its obligations under Section 5.2(b).

6. State Obligations.

6.1 State Resources and Access. The State is responsible for:

(@) providing the State Materials and such other resources as may be specified in the Statement of Work
(collectively, “State Resources”); and

(b) providing Contractor Personnel with such access to the Site(s) and Operating Environment as is necessary
for Contractor to perform its obligations on a timely basis as set forth in the Statement of Work.

6.2 State Project Manager. Throughout the Term of this Contract, the State will maintain a State employee to serve
as the State’s Project Manager under this Contract. The State’s Project Manager will be identified in the Statement of
Work. The State’s Project Manager or designee will attend regularly scheduled meetings as set forth in the
Implementation Plan and will otherwise be available asset forth in the Statement of Work.

7. Pre-Delivery Testing.

7.1 Tedting By Contractor. Before delivering and installing any Software Deliverable, Contractor must:

12




A~
CONTRACT #071B6600097 ‘

(a) testthe Software component of such Software Deliverable to confirm that it is fully operable, meetsall
applicable Specifications and will function in accordance with the Specifications and Documentation when properly
installed in the Operating Environment;

(b) scan such Software Deliverable using the most up-to-date scanning software and definitions to confirm itis
free of Harmful Code;

(c) remedy any Non-Conformity or Harmful Code identified and retest and rescan the Software Deliverable;
and

(d) prepare,test and, as necessary, revise the Documentation component of the Software Deliverable to

confirm it is complete and accurate and conforms to all requirements of this Contract.

7.2 State Participation. The State has the right to be present for all pre-installation testing. Contractor must give the
State at least fifteen (15) calendar days prior notice of all such testing.

8. Delivery and Installation.

8.1 Delivery. Contractor will deliver each Deliverable, and install all Software, on or prior to the applicable Milestone
Date in accordance with the delivery criteria set forth in the Statement of Work. Contractor will deliver each Software
Deliverable, including complete Documentation in compliance with Section 4, and the applicable Source Code. No
Software Deliverable will be deemedto have been delivered orinstalled unless it complies with the preceding sentence.

8.2 Site Preparation. As specifiedin the Statement of Work, the State or Contractor is responsible for ensuring the
relevant Operating Environment is set up and in working order to allow Contractor to deliver and install each Software
Deliverable on or prior to the applicable Milestone Date. Contractor will provide the State with such notice as is specified
in the Statement of Work, prior to delivery of each such Software Deliverable to give the State sufficient time to prepare
for Contractor's delivery and installation of the Software Deliverable. If the State isresponsible for Site preparation,
Contractor will provide such assistance as the State requests to complete such preparation on a timely basis.

9. Acceptance Testing; Acceptance.

9.1 Acceptance Testing.

(@) Upon ingtallation of each Software Deliverable, Acceptance Tests will be conducted as set forth in this
Section 9.1 to ensure the Software Deliverable, including all Software and Documentation, conforms to the requirements
of this Contract, including the applicable Specifications and, in the case of the Software, the Documentation.

(b) All Acceptance Tests will take place at the designated Site(s) in the Operating Environment described in
the Statement of Work for the Software Deliverable, commence on the Business Day following installation of such
Software Deliverable and be conducted diligently for up to thirty (30) Business Days, or such other period as may be set
forthin the Statement of Work (the “Testing Period”). Acceptance Tests will be conducted by the party responsible as
set forth in the Statement of Work or, if the Statement of Work does not specify, the State, provided that:

(i) forAcceptance Tests conducted by the State, if requested by the State, Contractor will make suitable
Contractor Personnel available to observe or participate in such Acceptance Tests, and

(i) for Acceptance Tests conducted by Contractor, the State has the right to observe or participate in all
or any part of such Acceptance Tests.
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Contractor is solely responsible forall costs and expenses related to Contractor’'s performance of, participation in, and
observation of Acceptance Testing.

(c) Upon delivery and insgtallation of the Aggregate Software under the Statement of Work, additional
Acceptance Tests will be performed on the Aggregate Software as a whole to ensure full operability, integration, and
compatibility among all elementsof the Aggregate Software (“Integration Testing”). Integration Testing is subject to all
procedural and other terms and conditions set forth in Section 9.1, Section 9.3, and Section 9.4.

(d) The State may suspend Acceptance Tests and the corresponding Testing Period by written notice to
Contractor if the State discovers a material Non-Conformity in the tested Software Deliverable or part or feature of such
Software Deliverable. Insuch event, Contractor will immediately, and in any case within ten (10) Business Days, correct
such Non-Conformity, whereupon the Acceptance Tests and Testing Period will resume for the balance of the Testing
Period.

9.2 Notices of Completion, Non-Conformities, and Acceptance. Within fifteen (15) Business Daysfollowing the
completion of any Acceptance Tests, including any Integration Testing, the party responsible for conducting the tests will
prepare and provide to the other party written notice of the completion of the tests. Such notice must include a report
describing in reasonable detail the tests conducted and the results of such tests, including any uncorrected Non-
Conformity inthe tested Software Deliverables.

(@) If such notice is provided by either party and identifiesany Non-Conformities, the parties’ rights, remedies,
and obligations will be as set forth in Section 9.3 and Section 9.4.

(b) If such notice is provided by the State, is signed by the State’s Business Owner and Project Manager, and
identifiesno Non-Conformities, such notice congtitutes the State's Acceptance of such Software Deliverable or Aggregate
Software.

(c) If such notice is provided by Contractor and identifies no Non-Conformities, the State will have thirty (30)
Business Daysto use such Software Deliverable inthe Operating Environment and determine, in the exercise of its sole
discretion, whether it is satisfied that such Software Deliverable or Aggregate Software contains no Non-Conformities, on
the completion of which the State will, as appropriate:

(i) notify Contractor in writing of Non-Conformities the State has observed in the Software Deliverable or,
in the case of Integration Testing, Aggregate Software, and of the State’s non-acceptance thereof,
whereupon the parties' rights, remedies and obligations will be as set forthin Section 9.3 and
Section 9.4; or

(i) provide Contractor with a written notice of its Acceptance of such Software Deliverable or Aggregate
Software, which must be signed by the State’s Business Owner and Project Manager.

9.3 Failure of Acceptance Tests. If Acceptance Tests identify any Non-Conformities, Contractor, at Contractor’s
sole cost and expense, will remedy all such Non-Conformities and re-deliver the Software Deliverables, in accordance
with the requirements set forth in the Statement of Work. Redelivery will occur as promptly as commercially possible and,
in any case, within thirty (30) Business Daysfollowing, as applicable, Contractor’s:

(@) completion of such Acceptance Tests, in the case of Acceptance Tests conducted by Contractor; or

(b) receipt of the State’s notice under Section 9.1(a) or Section 9.2(c)(i), identifying any Non-Conformities.
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9.4 Repeated Failure of Acceptance Tests. If Acceptance Tests identify any Non-Conformity in any Software
Deliverable after a second or subsequent delivery of such Software Deliverable, or Contractor fails to re-deliver the

Software Deliverable on a timely basis, the State may, inits sole discretion, by written notice to Contractor:
(@) continue the process set forth in this Section 9;

(b) acceptthe Software Deliverable asa nonconforming deliverable, in which case the Fees Such Software
Deliverable will be reduced equitably to reflect the value of the Software Deliverable asreceived relative to the value of
the Software Deliverable had it conformed; or

(c) deem the failure to be a non-curable material breach of this Contract and the Statement of Work and
terminate this Contract for cause in accordance with Section 15.1.

9.5 Acceptance. Acceptance (“Acceptance”) of each Software Deliverable (subject, where applicable, to the
State’sright to Integration Testing) and Aggregate Software will occur on the date that is the earliest of the State’s delivery
of a notice accepting such Software Deliverable under Section 9.2(b), or Section 9.2(c)(ii).

10. Training; Maintenance and Support.

10.1 Training. With respect to all Software, Contractor will provide the State with training as set forthin the
Statement of Work. All training set forth in the Statement of Work will be provided at no additional charge to the State, it
being acknowledged and agreed that the development and other Fees include full consideration forsuch services. The
State may request, and if so requested, Contractor must provide on a timely basis, additional training at the rates
specified in the Pricing Schedule set forthin Schedule B.

10.2 Maintenance and Support. With respect to all Software, Contractor will provide the State with the Maintenance
and Support Services set forth in Schedule X. Such Maintenance and Support Services will be provided:

(@) free of charge, during the Warranty Period, it being acknowledged and agreed by the parties that the
development and other Fees include full consideration for such Services during such period; and

(b) thereafter, for so long asthe State electsto receive Support and Maintenance Servicesfor such Software,
in consideration of the State's payment of the Support Fees as determined in accordance with the rates set forthin the
Maintenance and Support Schedule.

11. Fees.

11.1 Fees. Subject to all terms and conditions set forth in this Section 11 and Contractor’s performance of Services
to the State’s satisfaction and the State’s Acceptance of the applicable Deliverables, the State will pay the feesset forth in
the Statement of Work (“Fees”). All such Feeswill be determined in accordance with the fees, billing rates, and discounts
(“Pricing”) set forth in Schedule B (the “Pricing Schedule”).

11.2 Firm Pricing. The Pricing set forthin the Pricing Schedule is firm and may not be modified during the Term.

11.3 Administrative Fee And Reporting.

(@) The Contractor must remit an administrative fee of 1% on all pay mentsremitted to Contractor under the
Contract including transactions with the State (including its departments, divisions, agencies, offices, and commissions).
Contractor must submit anitemized purchasing activity report, which includes at a minimum, the name of the purchasing
entity and the total dollar volume in sales.
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(b) Itemized purchasing activity reports should be mailed to DTMB-Procurement and the administrative fee
payments shall be made by check payable to the State of Michigan and mailed to:

The Department of Technology, Management and Budget
Financial Services — Cashier Unit

Lewis Cass Building

320 South Walnut St.

P.O. Box 30681

Lansing, Ml 48909

The administrative fee and purchasing activity report are due within 30 calendar days from the last day of each quarter.
12. Invoices and Payment.

12.1 Invoices. Contractor will invoice the State for Feesin accordance with the requirements set forth in the
Statement of Work, including any requirements that condition the rendering of invoices and the pay ment of Feesupon the
successful completion of Milestones. Contractor must submit each invoice in both hard copy and electronic format, via
such delivery meansand to such address as are specified by the State in the Statement of Work. Each separate invoice
must:

(@) clearly identify the Contract to which it relates, in such manner as is required by the State;
(b) list each Fee item separately;

(c) include sufficient detail for each line item to enable the State to satisfy its accounting and charge-back
requirements,

(d) forFees determinedon a time and materialsbasis, report details regarding the number of hours performed
during the billing period, the skill or labor category for such Contractor Personnel and the applicable hourly billing rates;
and

(e) include such other information as may be required by the State as set forth in the Statement of Work.

12.2 Payment. Invoicesare due and payable by the State, in accordance with the State’s standard payment
procedures as specified in 1984 Public Act no. 279, MCL 17.51, et seq., within forty-five (45) calendar days after receipt,
provided the State determines that the invoice was properly rendered. The State will only disburse payments under this
Contract through Electronic Funds Transfer (EFT). Contractor must register with the State at
http://www.michigan.gov/cpexpress to receive electronic fund transfer payments. If Contractor does not register, the State

is not liable for failure to provide payment.

12.3 Taxes. The State is exempt from State sales tax for direct purchases and may be exempt from federal excise
tax, if Servicesor Deliverablespurchased under this Contract are for the State’s exclusive use. Notwithstanding the
foregoing, all Fees are inclusive of taxes, and Contractor is responsible forall sales, use and excise taxes, and any other
similar taxes, duties and charges of any kind imposed by any federal, state, or local governmental entity on any amounts
payable by the State under this Contract.

12.4 Withhold Remedy. Inaddition and cumulative to all other remedies in law, at equity and under this Contract, if
Contractor is in material default of itsperformance or other obligations under this Contract and fails to cure the default
within fifteen (15) calendar days after receipt of the State’swritten notice of default, the State may, without waiving any

other rights under this Contract, elect to withhold from the paymentsdue to Contractor under this Contract during the
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period beginning with the sixteenth (16th) calendar day after Contractor’s receipt of such notice of default, and ending on
the date that the default has been cured to the reasonable satisfaction of the State, an amount that, in the State’s
reasonable judgment, is in proportion to the magnitude of the default or the Servicesthat Contractor is not providing.
Upon Contractor’s cure of the default, the State will cause the withheld paymentsto be paid to Contractor, without
interest.

12.5 Right of Set Off. Without prejudice to any other right or remedy it may have, the State reservesthe right to set
off at any time any amount owing to it by Contractor against any amount payable by the State to Contractor under this
Contract.

12.6 Payment Does Not Imply Acceptance. The making of any payment by the State, or Contractor’s receipt of
payment, will in no way affectthe responsibility of Contractor to perform the Servicesin accordance with this Contract,

and will not imply the State’s acceptance of any Servicesor Deliverablesor the waiver of any warranties or requirements
of this Contract.

12.7 Support Not to be Withheld or Delayed. Contractor will not withhold, delay, orfail to perform any Services or
obligations under this Contract by reason of the State’s good faith withholding of any pay ment or amount in accordance
with this Section 12.

13. Intellectual Property Rights.

13.1 State Ownership of Work Product. Except as set forthin Section 13.3, the State is and will be the sole and
exclusive owner of all right, title, and interest in and to all Work Product, including all Intellectual Property Rights. In
furtherance of the foregoing, subject to Section 13.3:

(@) Contractor will create all Work Product aswork made for hire as defined in Section 101 of the Copyright
Act of 1976; and

(b) to the extent any Work Product or Intellectual Property Rights do not qualify as, or otherwise failsto be,
work made for hire, Contractor hereby:

(i) assigns, transfers, and otherwise conveysto the State, irrevocably and in perpetuity, throughout the
universe, all right, title, and interest in and to such Work Product, including all Intellectual Property
Rights, and

(if) irrevocably waivesany and all claims Contractor may now or hereafter have in any jurisdiction to so-
called “moral rights’ or rights of droit moral with respect to the Work Product.

13.2 Further Actions. Contractor will, and will cause the Contractor Personnel to, take all appropriate action and
execute and deliver all documents, necessary or reasonably requested by the State to effectuate any of the provisions or
purposes of Section 13.1, or otherwise as may be necessary or useful for the State to prosecute, register, perfect, record,
or enforce itsrights in or to any Work Product or any Intellectual Property Right therein. Contractor hereby appoints the
State as Contractor’s attorney-in-fact with full irrevocable power and authority to take any such actions and execute any
such documents if Contractor refuses, or within a period deemed reasonable by the State otherwise fails, to do so.

13.3 Backaround Technology . Approved Third-Party Materials, and Open-Source _Components.

(@) Contractor is and will remain the sole and exclusive owner of all right, title, and interest in and to the
Background Technology, including all Intellectual Property Rights therein, subject to the license granted in Section 14.1.
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(b) Ownership of all Approved Third-Party Materials, and all Intellectual Property Rights therein, is and will
remain with its respective owners, subject to any express licenses or sublicenses granted to the State under this Contract.

(c) Ownership of all Open-Source Components, and all Intellectual Property Rights therein, is and will remain
with its respective owners, subject to the State’s rights under the applicable Open-Source Licenses.

13.4 State Materials. The State will remain the sole and exclusive owners of all right, title, and interest in and to State
Materials, including all Intellectual Property Rights therein. Contractor will have noright or license to, and will not, use any
State Materials except solely during the Term of this Contract for which they are provided to the extent necessary to
perform the Services and provide the Work Product to the State. All other rights in and to the State Materials are
expressy reserved by the State.

14. Licenses.

14.1 Background Technology License. Contractor hereby grants to the State such rights and licenses with respect to

the Background Technology that will allow the State to use and otherwise exploit perpetually throughout the universe for

all or any purposes whatsoever the Work Product, to the same extent asif the State owned the Background Technology,

without incurring any feesor costs to Contractor (other than the Fees set forth under this Contract) or any other Person in
respect of the Background Technology. Infurtherance of the foregoing, such rights and licenses will:

(@) be irrevocable, perpetual, fully paid-up and royalty -free;

(b) include the rights to use, reproduce, perform (publicly or otherwise), display (publicly or otherwise), modify,
improve, create Derivative Works of, distribute, import, make, have made, sell and offer to sell the Background
Technology, including all such modifications, improvements and Derivative Works thereof, solely as part of, or as
necessary touse and exploit, the Work Product; and

(c) be freely assignable and sublicensable, in each case solely in connection with the assignment or licensing
of the Work Product or any portion, modification, or Derivative Work thereof, and only to the extent necessary to allow the
assignee or sublicensee, asthe case may be, touse and exploit the Work Product or portion, modification, improve ment,
or Derivative Work thereof.

14.2 State Materials. The State hereby grants to Contractor the limited, royalty -free, non-exclusive right and license
to State Materials solely as necessary toincorporate such State Materialsinto, or otherwise use such State Materialsin
connection with creating, the Work Product. The term of such license will commence upon the State’s delivery of the
State Materials to Contractor, and will terminate upon the State’s acceptance or rejection of the Work Product to which the
State Materials relate. Subject to the foregoing license, the State reserves all rights in the State Materials. All State
Materials are considered Confidential Information of the State.

14.3 Approved Third-Party Materials.

(@) Prior to the delivery date for any Deliverablesunder the Statement of Work, Contractor will secure for the
State, at Contractor’s sole cost and expense, such rights, licenses, consents and approvals for any Approved Third-Party
Materials, that will allow the State to use and othemise exploit perpetually throughout the universe for all or any purposes
whatsoever the Work Product, to the same extent asif the State owned the Approved Third-Party Materials, without
incurring any feesor costs to any Third-Party (other thanthe Fees set forth under this Contract) in respect of the
Approved Third-Party Materials.

(b) All royalties, license fees, or other consideration payable inrespect of such licenses are included in the
Fees specified in the Statement of Work. Any additional amounts will be the sole responsibility of Contractor.
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(c) Contractor acknowedges that the State cannot indemnify any third parties, including but not limited to any
third-party software providers that provide Third-Party Materials, and that notwithstanding anything to the contrary
contained in any third-party software license agreement or end user license agreement, the State will not indemnify any
third-party software provider for any reason whatsoever.

14.4 Open-Source Components. Any use of the Open-Source Components by the State will be governed by, and
subject to, the terms and conditions of the applicable Open-Source Licenses.

15. Termination, Expiration, Transition. The State may terminate thisContract, the Maintenance and Support Services
forall or any Software, or any Statement of Work, in accordance with the following:

15.1 Termination for Cause.

(@) The State may terminate thisContract for cause, in whole or in part, if Contractor, as determined by the
State: (i) endangers the value, integrity, or security of any State system, data, facility or personnel; (ii) becomes insolvent,
petitions for bankruptcy court proceedings, or has an involuntary bankruptcy proceeding filed against it by any creditor; (iii)
engages in any conduct that may expose the State to liability; or (iv) breaches any of its material duties or obligations
under this Contract. Any reference to specific breachesbeing material breacheswithin this Contract will not be construed
to mean that other breaches are not material.

(b) If the State terminatesthis Contract under this Section 15.1, the State will issue a termination notice
specifying whether Contractor must: (a) cease performance immediately, or (b) continue to perform for a specified period.
If it is later determined that Contractor was not in breach of this Contract, the termination will be deemedto have beena
termination for convenience, effective asof the same date, and the rights and obligations of the parties will be limited to
those provided in Section 15.2.

(c) The State will only pay for amounts due to Contractor for Services and Deliverablesaccepted by the State
on or before the date of termination, subject to the State’sright to set off any amounts owed by the Contractor for the
State’s reasonable costs in terminating this Contract. The Contractor must pay all reasonable costs incurred by the State
in terminating this Contract for cause, including administrative costs, attorneys fees, court costs, transition costs, and any
costs the State incurs to procure the Services from other sources.

15.2 Termination for Convenience. The State may immediately terminate this Contract in whole or in part, without
penalty and for any reason, including but not limited to, appropriation or budget shortfalls. The termination notice will
specify whether Contractor must: (a) cease performance immediately, or (b) continue to perform in accordance with
Section 15.3. If the State terminatesthis Contract for convenience, the State will pay all reasonable costs, as determined
by the State, for State approved Transition Responsibilities.

15.3 Transition Responsibilities. Upon termination or expiration of this Contract for any reason, Contractor must, for
a period of time specified by the State (not to exceed 90 calendar days, unless otherwise agreed to by the parties)(the

“Transition Period”), provide all reasonable transition assistance requested by the State, to allow for the expired or
terminated portion of the Contract to continue without interruption or adverse effect, and to facilitate the orderly transfer of
the Servicesto the State or its designees. Such transition assistance may include but is not limited to: (a) continuing to
perform the Services at the established Contract rates; (b) taking all reasonable and necessary measures to transition
performance of the work, including all applicable Servicesand Deliverablesto the State or the State’s designee; (c) taking
all necessary and appropriate steps, or such other action as the State may direct, to preserve, maintain, protect, or return
to the State all State Materials and State Data; (d) transferring title in and delivering to the State, at the State’s discretion,
all completed or partially completed Deliverablesprepared under this Contract as of the Contract termination or expiration
date; and (e) preparing an accurate accounting from which the State and Contractor may reconcile all outstanding
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accounts (collectively, the “Transition Responsibilities”). This Contract is automatically extended through the end of the
Transition Period.

15.4 Effect of Expiration or Termination.

(@) Upon termination or expiration of this Contract for any reason:
(i) Contractor will be obligated to perform all Transition Responsibilities specifiedin Section 15.3.

(i)  All licenses granted to Contractor in the State Materials and State Data will immediately and
automatically also terminate. Contractor must promptly return to the State all State Materials and
State Data not required by Contractor for its Transition Responsibilities, if any.

(iili) Contractor will (A) return to the State all documents and tangible materials (and any copies)
containing, reflecting, incorporating, or based on the State’s Confidential Information, (B) permanently
erase the State’s Confidential Information from its computer systems and (C) certify in writing to the
State that it has complied with the requirements of this Section 15.4(a)(iii), in each case to the extent
such materials are not required by Contractor for Transition Responsibilities, if any.

(b) No expiration or termination of this Contract will affect the State’srights in any of the Deliverablesthat have
already been paid for by the State.

15.5 Survival. This Section 15 survives termination or expiration of this Contract.

16. Stop Work Order. The State may, at any time, order the Services of Contractor fully or partially stopped for its own
convenience for up to ninety (90) calendar days at no additional cost to the State. The State will provide Contractor a
written notice detailing such suspension (a “Stop Work Order”). Contractor must comply with the Stop Work Order upon
receipt. Within 90 days, or any longer period agreed to by Contractor, the State will either: (a) issue a notice authorizing
Contractor to resume work, or (b) terminate this Contract. The State will not pay for any Services, Contractor’s lost profits,
or any additional compensation during a stop work period.

17. Contractor Representations and Warranties.

17.1 Authority. Contractor represents and warrants to the State that:

(&) Itis duly organized, validly existing, and in good standing asa corporation or other entity asrepresented
under this Contract under the laws and regulations of its jurisdiction of incorporation, organization, or chartering;

(b) It has the full right, power, and authority to enterinto this Contract, to grant the rights and licenses granted
under this Contract, and to perform its contractual obligations;

(c) The execution of this Contract by its Representative hasbeen duly authorized by all necessary
organizational action; and

(d) When executed and delivered by Contractor, this Contract will congtitute the legal, valid, and binding
obligation of Contractor, enforceable against Contractor in accordance with its terms.

17.2 Bid Response. Contractor represents and warrants to the State that:

(@) The prices proposed by Contractor were arrived at independently, without consultation, communication, or
agreement with any other bidder for the purpose of restricting competition; the prices quoted were not knowingly disclosed
by Contractor to any other bidder to the RFP; and no attempt was made by Contractor to induce any other Person to
submit or not submit a proposal forthe purpose of restricting competition;
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(b) Al wiitten information furnished to the State by or for Contractor in connection with this Contract, including
Contractor’s Bid Response, is true, accurate, and complete, and contains no untrue statement of material fact or omits
any material fact necessary to make the information not miseading;

(c) Contractor is not in material default or breach of any other contract or agreement that it may have with the
State or any of its departments, commissions, boards, or agencies. Contractor further represents and warrants that it has
not been a party to any contract with the State or any of its departments that was terminated by the State within the
previous five (5) yearsforthe reason that Contractor failed to perform or otherwise breached an obligation of the contract;
and

(d) If any of the certifications, representations, or disclosures made in Contractor’s Bid Response change after
contract award, the Contractor is required to report those changes immediately to the Contract Administrator.

17.3 Software and Service. Contractor represents and warrants to the State that:

(@) Itwill perform all Servicesin a professional and workmanlike manner in accordance with best industry
standards and practices for similar services, using personnel with the requisite skill, experience and qualif ications, and will
devote adequate resources to meet its obligations under this Contract;

(b) Itisin compliance with, and will perform all Servicesin compliance with, all applicable Law;,

(c) The State will receive good and valid title to the Software, free and clear of all encumbrances and liens of
any kind,;

(d) When delivered and installed by Contractor, the Software will not contain any Harmful Code;

(e) The Software will not contain, or operate in such a way that itis compiled with or linked to, any Open-
Source Components other than Approved Open-Source Components;

(f) The Software will not contain, or operate in such a way thatitis compiled with or linked to, any Third-Party
Materials other than Approved Third-Party Materials;

(o) The Software, including all updates, upgrades, new versions, new releases, enhancements, improvements
and other modifications thereof, but excluding components comprising State Materials, Approved Third-Party Materials,
and Open-Source Components, is or will be the original creation of Contractor;

(h) As delivered, installed, specified, or approved by Contractor and used by the State or any Third Party
authorized by the State, the Software: (i) will not infringe, misappropriate, or othernise violate any Intellectual Property
Right or other right of any third party; and (ii) will comply with all applicable Laws; and

(i) No expiration or loss of any patent or application for patent rights in the Software is pending, or, to
Contractor’'s knowledge afterreasonable inquiry, threatened or reasonably foreseeable, and Contractor has no reason to
believe that any claimsof any such patent or patent application are or will be invalid, unenforceable, fail to issue, or be
materially limited or restricted beyond the current claims, except for patent rights expiring at the end of their statutory term.

17.4 Performance Warranty and Limited Remedy .

(@) Contractor warrants that during the Warranty Period:

(i) all Software will be, and as installed in the Operating Environment (or any successor thereto) and
used in accordance with the Documentation will functionin all respects, in conformity with this
Contract and the Specifications and Documentation; and
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(i) any media on which any Software Deliverable isdelivered will be free of damage or defect in design,
material, and workmanship, and will remain so under ordinary use as contemplated by this Contract
and the Specifications and, with respect to the Software component, the Documentation.

(b) If the Contractor breaches any of the warranties set forthin Section 17.4(a) Contractor will, upon written
notice from the State and at Contractor’s sole cost and expense, remedy such breach in accordance with the
Maintenance and Support Schedule, including the time periods set forth in such schedule. In the event Contractor failsto
remedy such breach on a timely basis, the State will be entitled to such remedies as are specified in the Maintenance and
Support Schedule or as may otherwise be available under this Contract, at law or in equity for breach of its Maintenance
and Support obligations. Nothing in this Section 17.4(b) limits the State’s right to indemnification under Section 18.1.

18. Indemnification.

18.1 General Indemnification. Contractor must defend, indemnify and hold the State, its departments, divisions,

agencies, offices, commissions, officers, and employeesharmless, without limitation, from and against any and all
actions, claims, losses, liabilities, damages, costs, attorney fees, and expenses (including those required to establish the
right to indemnification), arising out of or relating to: (a) any breach by Contractor (or any of Contractor's employees,
agents, subcontractors, or by anyone else for whose acts any of them may be liable) of any of the promises, agreements,
representations, warranties, or insurance requirements contained in this Contract; (b) any infringement, misappropriation,
or other violation of any Intellectual Property Right or other right of any Third Party; and (c) any bodily injury, death, or
damage to real or tangible personal property occurring wholly or in part due to action or inaction by Contractor (or any of
Contractor's employees, agents, subcontractors, or by anyone else for whose acts any of them may be liable).

18.2 Indemnification Procedure. The State will notify Contractor in writing if indemnification is sought; however,
failure to do so will not relieve Contractor, except to the extent that Contractor is materially prejudiced. Contractor must,
to the satisfaction of the State, demonstrate its financial ability to carry out these obligations. The State is entitled to: (i)
regular updates on proceeding status; (ii) participate in the defense of the proceeding; (iii) employ its own counsel; and to
(iv) retain control of the defense, atits own cost and expense, if the State deems necessary. Contractor will not, without
the State’s prior written consent (not to be unreasonably withheld), settle, compromise, or consent tothe entry of any

judgment in or othernise seek to terminate any claim, action, or proceeding. Any litigation a ctivity on behalf of the State
or any of its subdivisions, under this Section 18, must be coordinated with the Department of Attorney General. An
attorney designated to represent the State may not do so until approved by the Michigan Attorney General and appointed
as a Special Assistant Attorney General.

18.3 Infringement Remedies.

(@) The remedies set forthin this Section 18.3 are in addition to, and not in lieu of, all other remedies that may
be available to the State under this Contract or otherwise, including the State’s right to be indemnified for such actions.

(b) If any Software or any component thereof, otherthan State Materials, is found to be infringing or if any use
of any Software or any component thereof is enjoined, threatened to be enjoined or otherwise the subject of an
infringement claim, Contractor must, at Contractor’s sole cost and expense:

(i) procure forthe State the right to continue to use such Software or component thereof to the full extent
contemplated by this Contract; or

(i) modify or replace the materialsthat infringe or are alleged to infringe (“Allegedly Infringing
Materials”) to make the Software and all of its components non-infringing while providing fully
equivalent featuresand functionality .
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(c) If neither of the foregoing is possible notwithstanding Contractor's best efforts, then Contractor may direct
the State to cease any use of any materialsthat have been enjoined or finally adjudicated asinfringing, provided that
Contractor will:

(i) refund tothe State all amounts paid by the State in respect of such Allegedly Infringing Materials and
any other aspects of the Aggregate Software provided under the Statement of Work for the Allegedly
Infringing Materials that the State cannot reasonably use as intended under this Contract; and

(i) inany case, atits sole cost and expense, secure the right for the State to continue using the Allegedly
Infringing Materials for a transition period of up to six (6) months to allow the State to replace the
affected featuresof the Software without disruption.

(d) If Contractor directs the State to cease using any Software under Section 18.3(c), the State may terminate
this Contract for cause under Section 15.1.

(e) Contractor will have no liability for any claim of infringement arising solely from:
(i) Contractor's compliance with any designs, specifications, or instructions of the State; or
(i) Modification of the Software by the State without the prior knowledge and approval of Contractor;

unless the claim arose against the Software independently of any of the above specified actions.

19. Liquidated Damages.

(@) The parties agree that any delay or failure by Contractor to timely perform its obligations in accordance
with the Implementation Plan and Milestone Datesagreed to by the parties will interfere with the proper and timely
implementation of the Software, to the loss and damage of the State. Further, the State will incur major costs to perform
the obligations that would have othemwise been performed by Contractor. The parties understand and agree that any
liquidated damages Contractor must pay to the State as a result of such nonperformance are described in the Statement
of Work, and that these amounts are reasonable estimates of the State’s damages in accordance with applicable Law.

(b) The parties acknowledge and agree that Contractor could incur liquidated damages for more than one
event if Contractor failsto timely perform its obligations by each Milestone Date.

(c) The assessment of liquidated damages will not constitute a waiver or release of any other remedy the
State may have under this Contract for Contractor’s breach of this Contract, including without limitation, the State’s right to
terminate this Contract for cause under Section 15.1, and the State will be entitled in its discretion to recover actual
damages caused by Contractor’s failure to perform its obligations under this Contract. However, the State will reduce
such actual damages by the amounts of liquidated damages received for the same eventscausing the actual damages.

(d) Amounts due the State asliquidated damages may be set off against any Feespayable to Contractor
under this Contract, or the State may bill Contractor as a separate item and Contractor will promptly make paymentson
such bills.

20. Damages Disclaimers and Limitations.

(@) The State’s Disclaimer of Damages. THE STATE WILL NOT BE LIABLE, REGARDLESS OF THE FORM
OF ACTION, WHETHER IN CONTRACT, TORT, NEGLIGENCE, STRICT LIABILITY OR BY STATUTE OR
OTHERWISE, FOR ANY CLAIM RELATED TO OR ARISING UNDER THIS CONTRACT FOR CONSEQUENTIAL,
INCIDENTAL, INDIRECT, OR SPECIAL DAMAGES, INCLUDING WITHOUT LIMITATION LOST PROFITS AND LOST
BUSINESS OPPORTUNITIES.
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(b) The State’s Limitation of Liability. IN NO EVENT WILL THE STATE'S AGGREGATE LIABILITY TO
CONTRACTOR UNDER THIS CONTRACT, REGARDLESS OF THE FORM OF ACTION, WHETHER IN CONTRACT,
TORT, NEGLIGENCE, STRICT LIABILITY OR BY STATUTE OR OTHERWISE, FOR ANY CLAIM RELATED TO OR
ARISING UNDER THIS CONTRACT, EXCEED THE MAXIMUM AMOUNT OF FEES SPECIFIED IN THE STATEMENT
OF WORK.

21. State Data.

21.1 Ownership. The State’sdata (“State Data,” which will be treated by Contractor as Confidential Information)
includes the State’s data collected, used, processed, stored, or generated as the result of the Services, including but not
limited to (a) personally identifiable information (“PII”) collected, used, processed, stored, or generated as the result of the
Services, including, without limitation, any information that identifiesan individual, such as an individual’s social security
number or other government-issued identification number, date of birth, address, telephone number, biometric data,
mother's maiden name, email address, credit card information, or an individual’s name in combination with any other of
the elements here listed; and, (b) personal health information (‘PHI”) collected, used, processed, stored, or generated as
the result of the Services, which is defined under the Health Insurance Portability and Accountability Act (“HIPAA”) and its
related rules and regulations. State Data is and will remain the sole and exclusive property of the State and all right, title,
and interest in the same is reserved by the State. This Section 21.1 survivestermination or expiration of this Contract.

21.2 Contractor Use of State Data. Contractoris provided a limited license to State Data for the sole and exclusive
purpose of providing the Services, including a license to collect, process, store, generate, and display State Data only to
the extent necessary in the provision of the Services. Contractor must: (a) keep and maintain State Data in strict
confidence, using such degree of care as is appropriate and consistent with its obligations as further described in this

Contract and applicable law to avoid unauthorized access, use, disclosure, or loss, (b) use and disclose State Data solely
and exclusively for the purpose of providing the Services, such use and disclosure being in accordance with this Contract,
any applicable Statement of Work, and applicable law; and (c) not use, sell, rent, transfer, distribute, or otherwise disclose
or make available State Data for Contractor's own purposes or forthe benefit of anyone other than the State without the
State’s prior written consent. This Section 21.2 survives termination or expiration of this Contract.

21.3 Extraction of State Data. Contractor must, within three (3) Business Daysof the State’s request, provide the
State, without charge and without any conditions or contingencies whatsoever (including but not limited to the pay ment of
any feesdue to Contractor), an extract of State Data in the format specified by the State.

21.4 Backup and Recovery of State Data. Unless otherwise specified in the Statement of Work, Contractor is
responsible for maintaining a backup of State Data and providing for an orderly and timely recovery of such data. Unless
otherwise described in the Statement of Work, Contractor must maintain a contemporaneous backup of State Data that
can be recovered within two (2) hours at any point in time.

21.5 Loss of Data. Inthe event of any act, error or omission, negligence, misconduct, or breach that compromises or
is suspected to compromise the security, confidentiality, or integrity of State Data or the physical, technical, administrative,
or organizational safeguards put in place by Contractor that relate to the protection of the security, confidentiality, or
integrity of State Data, Contractor must, as applicable: (a) notify the State as soon as practicable but no later than twenty -
four (24) hours of becoming aware of such occurrence; (b) cooperate with the State in investigating the occurrence,
including making available all relevant records, logs, files, data reporting, and other materials required to comply with
applicable law or as otherwise required by the State; (c) in the case of PIl or PHI, at the State’s sole election, (i) notify the
affected individualswho comprise the PIl or PHI as soon as practicable but no laterthan is required to comply with
applicable law, or, in the absence of any legally required notification period, within five (5) calendar daysof the
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occurrence; or (ii) reimburse the State for any costs in notifying the affected individuals; (d) in the case of PII, provide
third-party credit and identity monitoring services to each of the affected individualswho comprise the PII for the period
required to comply with applicable law, or, in the absence of any legally required monitoring services, for no less than
twenty -four (24) months following the date of notification to such individuals, (e) perform or take any other actions required
to comply with applicable law as a result of the occurrence; (f) without limiting Contractor’s obligations of indemnific ation
as further described in this Contract, indemnify, defend, and hold harmless the State for any and all claims, including
reasonable attorneys fees, costs, and incidental expenses, which may be suffered by, accrued against, charged to, or
recoverable from the State in connection with the occurrence; (g) be responsible forrecreating lost State Data in the
manner and on the schedule set by the State without charge to the State; and (h) provide to the State a detailed plan
within ten (10) calendar days of the occurrence describing the measures Contractor will undertake to prevent a future
occurrence. Notification to affected individuals, as described above, must comply with applicable law, be written in plain
language, and contain, at a minimum: name and contact information of Contractor’s representative; a description of the
nature of the loss; a list of the types of data involved; the known or approximate date of the loss, how such loss may affect
the affected individual; what steps Contractor has taken to protect the affected individual; what steps the affected
individual can take to protect himself or herself; contact information for major credit card reporting agencies; and,
information regarding the credit and identity monitoring services to be provided by Contractor. The State will have the
option to reviewand approve any notification sent to affected individualsprior to its delivery. This Section 21.5 survives
termination or expiration of this Contract.

22. Confidential Information. Each party acknowedges that it may be exposed to or acquire communication or data of
the other party that is confidential in nature and is not intended to be disclosed to third parties. This Section 22 survives
termination or expiration of this Contract.

22.1 Meaning of Confidential Information. The term “Confidential Information” means all information and
documentation of a party that: (a) has been marked “confidential” or with words of similar meaning, at the time of
disclosure by such party; (b) if disclosed orally or not marked “confidential” or with words of similar meaning, was
subsequently summarized in writing by the disclosing party and marked “confidential” or with words of similar meaning;
and, (c) should reasonably be recognized as confidential information of the disclosing party. The term “Confidential
Information” does not include any information or documentation that was or is: (a)subject to disclosure under the Michigan
Freedom of Information Act (FOIA); (b) already in the possession of the receiving party without an obligation of
confidentiality; (c) developed independently by the receiving party, asdemonstrated by the receiving party, without
violating the disclosing party’s proprietary rights; (d) obtained from a source other than the disclosing party without an
obligation of confidentiality; or, () publicly available when received, or thereafter became publicly available (otherthan
through any unauthorized disclosure by, through, or on behalf of, the receiving party). Notwithstanding the above, in all
cases and for all matters, State Data is deemed to be Confidential Information.

22.2 Obligation of Confidentiality. The parties agree to hold all Confidential Information in strict confidence and not to
copy, reproduce, sell, transfer, or otherwise dispose of, give ordisclose such Confidential Information to third parties other
than employees, agents, or subcontractors of a party who have a need to know in connection with this Contract or to use
such Confidential Information for any purposes whatsoever other than the performance of this Contract. The parties
agree to advise and require their respective employees, agents, and subcontractors of their obligations to keep all
Confidential Information confidential. Disclosure to the Contractor's subcontractor is permissible where: (a) the
subcontractor is a Permitted Subcontractor; (b) the disclosure is necessary or otherwise naturally occurs in connection
with work that is within the Permitted Subcontractor's responsiilities; and (c) Contractor obligates the Permitted
Subcontractor in a written contract to maintain the State's Confidential Information in confidence. Atthe State’s request,
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any of the Contractor's Representatives may be required to execute a separate agreement to be bound by the provisions
of this Section 22.2.

22.3 Cooperation to Prevent Disclosure of Confidential Information. Each party must use its best effortsto assist the
other party in identifying and preventing any unauthorized use or disclosure of any Confidential Information. Without

limiting the foregoing, each party must advise the other party immediately inthe event either party learnsor has reason to
believe that any person who has had access to Confidential Information has violated or intends to violate the termsof this
Contract. Each party will cooperate with the other party in seeking injunctive or other equitable relief against any such
person.

22.4 Remedies for Breach of Obligation of Confidentiality. Each party acknowledges that breach of its obligation of

confidentiality may give rise to irreparable injury to the other party, which damage may be inadequately compensable in
the form of monetary damages. Accordingly, a party may seek and obtain injunctive relief against the breach or
threatened breach of the foregoing undertakings, in addition to any other legal remedies which may be available, to
include, in the case of the State, at the sole election of the State, the immediate termination, without liability to the Sta te,
of this Contract or any Statement of Work corresponding to the breach or threatened breach.

22.5 Surrender of Confidential Information upon Termination. Upon termination or expiration of this Contract or a
Statement of Work, in whole or in part, each party must, within five (5) calendar days from the date of termination, return
to the other party any and all Confidential Information received from the other party, or created or received by a party on
behalf of the other party, which are in such party’s possession, custody, or control. If Contractor or the State determine
that the return of any Confidential Information is not feasible, such party must destroy the Confidential Information and
certify the same in writing within five (5) calendar daysfrom the date of termination to the other party.

23. Data Privacy and Information Security.

23.1 Undertaking by Contractor. Without limiting Contractor’s obligation of confidentiality asfurther described,
Contractor is responsible for establishing and maintaining a data privacy and information security program, including
physical, technical, administrative, and organizational safeguards, thatis designed to: (a) ensure the security and
confidentiality of the State Data; (b) protect against any anticipated threatsor hazards to the se curity or integrity of the
State Data; (c) protect against unauthorized disclosure, access to, or use of the State Data; (d) ensure the proper disposal
of State Data; and (e) ensure that all Contractor Representativescomply with all of the foregoing. In no case will the
safeguards of Contractor’'s data privacy and information security program be less stringent than the safeguards used by
the State, and Contractor must at all times comply with all applicable State IT policies and standards, which are availa ble
at http://mwww.michigan.gov/dtmb/0,4568,7-150-56355 56579_56755---,00.html.

23.2 Right of Audit by the State. Without limiting any other audit rights of the State, the State has the right to review
Contractor’s data privacy and information security program prior to the commencement of Services and from time to time
during the term of this Contract. During the providing of Services, on an ongoing basis from time to time and without
notice, the State, at its own expense, is entitled to perform, or to have performed, an on-site audit of Contractor’s data
privacy and information security program. In lieu of an on-site audit, upon request by the State, Contractor agrees to
complete, within forty-five (45) calendar daysof receipt, an audit questionnaire provided by the State regarding
Contractor’'s data privacy and information security program.

23.3 Audit Findings. With respect to State Data, Contractor must implement any required safeguards as identified by
the State or by any audit of Contractor’s data privacy and information security program.
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23.4 State’s Right to Termination for Deficiencies. The State reserves the right, atits sole election, toimmediately
terminate this Contract or the Statement of Work without limitation and without liability if the State determinesthat

Contractor failsor has failed to meet its obligations under this Section 23.

24. PCI Compliance. Undertaking by Contractor. Contractors that process, transmit, store or affect the security of
credit/debit cardholder data, must adhere to the Payment Card Industry Data Security Standard (PCl DSS). The
Contractor is responsible for the security of cardholder data in its possession. The data may only be used to assist the
State or for other uses specifically authorized by law.

24.1 Cooperation to Notify of Breach. The Contractor must notify the State’s Contract Administrator, within 48 hours
of discovery, of any breachesin security where cardholder data has been compromised. In that event, the Contractor
must provide full cooperation to the card associations (e.g. Visa, MasterCard, and Discover) and state acquirer
representative(s), or a PCl approved third party, to conduct a thorough security review. The reviewmust validate
compliance with the PCI Data Security Standard for protecting cardholder data. The Contractor must provide, at the

request of the State, the results of such third party security review. At the State’s sole discretion, the State may perform
its own security review, either by itself or through a PCI approved third party.

24.2 Resgponsibilities for Costs Incurred. The Contractor is responsible for all costs incurred asthe result of the
breach. Costs may include, but are not limited to, fines/feesfor non-compliance, card reissuance, credit monitoring, and
any costs associated with a card association, PCI approved third party, or State initiated security review. Without limiting
Contractor’s obligations of indemnification as further described in this Contract, Contractor must indemnify, defend, and

hold harmless the State for any and all claims, including reasonable attorneys fees, costs, and incidental expenses, which
may be suffered by, accrued against, charged to, or recoverable from the State in connection with the breach.

24.3 Disposing of Cardholder Data. The Contractor must dispose of cardholder data when itis no longer needed in
compliance with PCI DSS policy. The Contractor must continue to treat cardholder data as confidential upon contract
termination.

24.4 Audit by Contractor. The Contractor must provide the State’s Contract Administrator with an annual Attestation
of Compliance or a Report on Compliance showing the contractor is in compliance with the PCI Data Security Standard.
The Contractor must notify the State’s Contract Administrator of all failures to comply with the PCI Data Security
Standard.

25. CEPAS Electronic Receipt Processing Standard.
Reserved.

26. Records Maintenance, Inspection, Examination, and Audit.

26.1 Right of Audit. The State or its designee may audit Contractor to verify compliance with this Contract.
Contractor must retain, and provide to the State or its designee and the auditor general upon request, all financial and
accounting records related to this Contract through the Term of this Contract and for four (4) yearsafter the latter of
termination, expiration, or final pay ment under this Contract or any extension (“Financial Audit Period”). If anaudit,
litigation, or other action involving the records is initiate d before the end of the Financial Audit Period, Contractor must
retain the records until all issues are resolved.

26.2 Right of Inspection. Within ten (10) calendar days of providing notice, the State and its authorized

representatives or designees have the right to enter and inspect Contractor’s premises or any other placeswhere
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Services are being performed, and examine, copy, and audit all records related to this Contract. Contractor must
cooperate and provide reasonable assistance. If financial errors are revealed, the amount in error must be reflected asa
credit or debit on subsequent invoices until the amount is paid or refunded. Any remaining balance at the end of this
Contract must be paid or refunded within forty-five (45) calendar days.

26.3 Application. This Section 25 applies to Contractor, any Affiliate, and any Permitted Subcontractor that
performs Servicesin connection with this Contract.

27. Insurance Requirements.

27.1 Contractor must maintain the insurances identified below and is responsible for all deductibles. All required
insurance must: (a) protect the State from claimsthat may arise out of, are alleged to arise out of, or result from
Contractor’s or a Permitted Subcontractor's performance; (b) be primary and non-contributing to any comparable liability
insurance (including self-insurance) carried by the State; and (c) be provided by a company with an A.M. Best rating of “A”
or better and a financial size of VIl or better.

Required Limits | Additional Requirements

Commercial General Liability Insurance

Minimal Limits: Contractor musthave their policy endorsed to add “the State
$1,000,000 Each Occurrence Limit of Michigan, its departments, divisions, agencies, offices,
$1,000,000 Personal & Advertising Injury Limit$2,000,000 commissions, officers, employees, and agents” as additional
General Aggregate Limit insureds using endorsementCG 20 10 11 85, or both CG
$2,000,000 Products/Completed Operations 201007 04 and CG 203707 0.

Deductible Maximum:
$50,000 Each Occurrence

Umbrella or Excess Liability Insurance

Minimal Limits: Contractormusthave their policy endorsed to add “the State

$5,000,000 General Aggregate of Michigan, its departments, divisions, agencies, offices,
commissions, officers, employees, and agents” as additional
insureds.

Automobile Liability Insurance

Minimal Limits: Contractor musthave their policy: (1) endorsed to add “the
$1,000,000 Per Occurrence State of Michigan, its departments, divisions, agencies,
offices,commissions, officers, employees, and agents” as
additional insureds; and (2) include Hired and Non-Owned
Automobhile coverage.

Workers' Compensation Insurance

Minimal Limits: Waiver of subrogation, exceptwhere waiver is prohibited by
Coverage according to applicable laws governing work law.
activities.

Employers Liability Insurance

Minimal Limits:

$500,000 Each Accident

$500,000 Each Employee by Disease
$500,000 Aggregate Disease.

Privacy and Security Liability (Cyber Liability) Insurance

Minimal Limits: Contractormusthave their policy: (1) endorsed to add “the
$1,000,000 Each Occurrence State of Michigan, its departments, divisions, agencies,
$1,000,000 Annual Aggregate offices, commissions, officers, employees, and agents” as

additional insureds; and (2) cover information securityand
privacy liability, privacy notification costs, regulatorydefense
and penalties, and website media contentliability.
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Crime (Fdelity) Insurance

Minimal Limits: Contractor musthave their policy: (1) cover forgery and
$1,000,000 Employee Theft Per Loss alteration, theft of moneyand securities, robberyand safe
burglary, computer fraud, funds transfer fraud, moneyorder
and counterfeit currency, and (2) endorsed to add “the State
of Michigan, its departments, divisions, agencies, offices,
commissions, officers, employees, and agents” as Loss
Payees.

27.2 If Contractor’s policy contains limits higher than the minimum limits, the State is entitled to coverage to the extent
of the higher limits. The minimum limits are not intended, and may not be construed to limit any liability or indemnity of
Contractor to any indemnified party or other persons.

27.3 If any of the required policies provide claims-made coverage, the Contractor must: (a) provide coverage with a
Retroactive Date before the effective date of the contract or the beginning of contract work; (b) maintain coverage and
provide evidence of coverage for at least three (3) yearsafter completion of the contract of work; and (c) if coverage is
canceled or non-renewed, and not replaced with another claims-made policy form with a Retroactive Date prior to the
contract effective date, the Contractor must purchase extended reporting coverage for a minimum of three (3) yearsafter
completion of work.

27.4 Contractor must: (a) provide insurance certificatesto the State’s Contract Administrator, containing the Contract
number, at Contract formation and within twenty (20) calendar days of the expiration date of the applicable policies; (b)
require that Permitted Subcontractors maintain the required insurances contained in this Section; (c) notify the State’s
Contract Administrator within five (5) Business Daysif any insurance is cancelled; and (d) waive all rights against the
State for damages covered by insurance. Failure to maintain the required insurance does not limit this waiver.

28. Dispute Resolution.

28.1 Unless otherwise specified in the Statement of Work, the parties will endeavorto resolve any Contract dispute in
accordance with Section 28. The initiating party will reduce its description of the dispute to writing (including all
supporting documentation) and deliverit to the responding party’s Project Manager. The responding party’s Project
Manager must respond in writing within five (5) Business Days. The initiating party has five (5) Business Daysto review
the response. If after such reviewresolution cannot be reached, both parties will have an additional five (5) Business
Daysto negotiate in good faith to resolve the dispute. If the dispute cannot be resolved within a total of fifteen (15)
Business Days, the parties must submit the dispute to the parties Contract Administrators. The parties will continue
performing while a dispute is being resolved, unless the dispute precludes performance. Adispute involving pay ment
does not preclude performance.

28.2 Litigation to resolve the dispute will not be instituted until after the dispute has been elevated to the parties
Contract Administrators, and either Contract Administrator concludes that resolution is unlikely, or failsto respond within
fifteen (15) Business Days. The parties are not prohibited from instituting formal proceedings. (a) to avoid the expiration
of statute of limitations period; (b) to preserve a superior position with respect to creditors; or (c) where a party makesa
determination that a temporary restraining order or other injunctive relief isthe only adequate remedy. This Section 28
does not limit the State’sright to terminate this Contract.

29. Miscellaneous.

29.1 Effect of Contractor Bankruptcy. All rights and licenses granted by Contractor under this Contract are and will
be deemed to be rights and licenses to “intellectual property,” and all Work Product is and will be deemed to be
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“‘embodiments’ of “intellectual property,” for purposes of, and as such terms are used in and interpreted under, Section
365(n) of the United States Bankruptcy Code (the “Code”). If Contractor or its estate becomes subject to any bankruptcy
or similar proceeding, the State retains and has the right to fully exercise all rights, licenses, elections, and protections
under this Contract, the Code and all other applicable bankruptcy, insolvency, and similar Laws with respect to all
Software and other Work Product. Without limiting the generality of the foregoing, Contractor acknowledges and agrees
that, if Contractor or its estate shall become subject to any bankruptcy or similar proceeding:

(@) allrights and licenses granted to the State under this Contract will continue subject to the terms and
conditions of this Contract, and will not be affected, even by Contractor’s rejection of this Contract; and

(b) the State will be entitled to a complete duplicate of (or complete access to, as appropriate) all such
intellectual property and embodiments of intellectual property comprising or relating to any Software or other Work
Product, and the same, if not already in the State’s possession, will be promptly delivered to the State, unless Contractor
electsto and does in fact continue to perform all of its obligations under this Contract.

29.2 Conflicts and Ethics. Contractor will uphold high ethical standards and is prohibited from: (a) holding or
acquiring aninterest that would conflict with this Contract; (b) doing anything that createsan appearance of impropriety
with respect to the award or performance of the Contract; (c) attempting to influence or appearing to influence any State
employee by the direct orindirect offer of anything of value; or (d) paying or agreeingto pay any person, other than
employeesand consultants working for Contractor, any consideration contingent upon the award of the Contract.
Contractor must immediately notify the State of any violation or potential violation of these standards. This Section 29.2
applies to Contractor, any Affiliate, and any Permitted Subcontractor that Performs Services in connection with this
Contract.

29.3 Compliance with Laws. Contractor and its Representativesmust comply with all Laws in connection with this
Contract.

29.4 Nondiscrimination. Under the Elliott-Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, et seq., and the
Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 37.1101, et seq., Contractor and its Permitted
Subcontractors agree not to discriminate against an employee or applicant for employ ment with respect to hire, tenure,
terms, conditions, or privileges of employ ment, or a matter directly or indirectly related to employ ment, because of race,
color, religion, national origin, age, sex, height, weight, marital status, or mental or physical disability. Breach of this
covenant is a material breach of this Contract.

29.5 Unfair Labor Practice. Under MCL 423.324, the State may void any Contract with a Contractor or Permitted
Subcontractor who appears on the Unfair Labor Practice register compiled under MCL 423.322.

29.6 Governing Law. This Contract is governed, construed, and enforced in accordance with Michigan law, excluding
choice-of-law principles, and all claims relating to or arising out of this Contract are governed by Michigan law, excluding
choice-of-law principles. Any dispute arising from this Contract must be resolved in the Michigan Court of Claims.
Complaints against the State must be initiated in Ingham County, Michigan. Contractor waives any objections, such as
lack of personal jurisdiction or forum non conveniens. Contractor must appoint agents in Michigan to receive service of
process.

29.7 Non-Exclusivity. Nothing contained in this Contract is intended nor is to be construed as creating any
requirements contract with Contractor. This Contract does not restrict the State or its agencies from acquiring similar,
equal, or like Servicesfrom other sources.
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29.8 Force Majeure. Neither party will be liable or responsible to the other party, nor will be deemedto have
defaulted under or breached this Contract, for any failure or delay in fulfilling or performing any term of this Contract, when
and to the extent such failure or delay is caused by:

(@) actsof God,

(b) flood, fire or explosion;

(c) war, terrorism, invasion, riot, or other civil unrest;

(d) embargoes or blockades in effect on or after the date of this Contract;
(e) national or regional emergency; or

(f) any passage of law or governmental order, rule, regulation or direction, or any actiontaken by a
governmental or public authority, including imposing an embargo, export or import restriction, quota or other restriction or
prohibition.

(each of the foregoing, a “Force Majeure”), in each case, provided that: (i) such eventisoutside the reasonable
control of the affected party; (i) the affected party providesprompt notice to the other party, stating the period of time the
occurrence is expectedto continue; and (iii) the affected party uses diligent effortsto end the failure or delay and minimize
the effectsof such Force Majeure event.

29.9 Relationship of the Parties. The relationship between the parties is that of independent contractors. Nothing
contained in this Contract is to be construed as creating any agency, partnership, joint venture or other form of joint
enterprise, employment or fiduciary relationship between the parties, and neither party shall have authority to contract for

or bind the other party in any manner whatsoever.

29.10 Media Releases. News releases (including promotional literature and commercial adv ertisements)
pertaining to this Contract or project to which it relates must not be made without the prior witten approval of the State,
and then only in accordance with the explicit witten instructions of the State.

29.11 Website Incorporation. The State is not bound by any content on Contractor’s website unless expressly
incorporated directly into this Contract.

29.12 Notices. All notices, requests, consents, claims, demands, waivers and other communications under this
Contract must be in witing and addressed to the parties as follows (or as otherwise specified by a party in a notice given
in accordance with this Section 29.12):

If to Contractor: V2Soft, Inc
300 Enterprise Court
Bloomfield Hills, Ml 48302

Email: sg@v2soft.com

Attention: Sumathy Ganesh, Director (HR & ClientRelations)
If to State: Christine Mitchell, Buyer Specialist

DTMB Procurement

Constitution Hall

525 W. Allegan St, 1s'FIr NE

P.O. Box 30026

Lansing, Ml 48909-7526

517-284-7020

Mitchellc4@michigan.gov
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Notices sent in accordance with this Section 29.12 will be deemed effectively given: (&) when received, if
delivered by hand (with written confirmation of receipt); (b) when received, if sent by a nationally recognized overnight
courier (receipt requested); (c) on the date sent by email (with confirmation of transmission), if sent during normal
business hours of the recipient, and on the next Business Day, if sent after normal business hours of the recipient; or (d)
on the fifth (5™ calendar day after the date mailed, by certified or registered mail, return receipt requested, postage
prepaid.

29.13 Headings. The headings in this Contract are for reference only and will not affectthe interpretation of this
Contract.
29.14 Entire Contract. This Contract, togetherwith all Schedules, Exhibits, and the Statement of Work

congtitutes the sole and entire agreement of the parties to this Contract with respect to the subject matter of this Contract
and supersedes all prior and contemporaneous understandings, agreements, representations and warranties, both written
and oral, with respect to such subject matter. Inthe event of any inconsistency between the statements made in the body
of this Contract, the Schedules, Exhibits, and the Statement of Work, the following order of precedence governs: (a) first,
this Contract, excluding its Exhibits, Schedules, and the Statement of Work; (b) second, the Statement of Work as of the
Effective Date; and (c) third, the Exhibits and Schedules to this Contract as of the Effective Date.

29.15 Assignment. Contractor may not assign or othemwise transfer any of itsrights, or delegate or otherwise
transfer any of its obligations or performance, under this Contract, in each case whether voluntarily, involuntarily, by
operation of law or otherwise, without the State’s prior written consent. For purposes of the preceding sentence, and
without limiting its generality, any merger, consolidation or reorganization involving Contractor (regardless of whether
Contractor is a surviving or disappearing entity) will be deemed to be a transfer of rights, obligations, or performance
under this Contract for which the State’s prior written consent is required. No delegation or other transfer will relieve
Contractor of any of its obligations or performance under this Contract. Any purported assignment, delegation, or transfer
in violation of this Section 29.15 is void.

29.16 No Third-Party Beneficiaries. This Contract is for the sole benefit of the parties and their respective
successors and permitted assigns. Nothing in this Contract, express or implied, is intended to or will confer on any other

person or entity any legal or equitable right, benefit or remedy of any nature whatsoever under or by reason of this
Contract.

29.17 Amendment and Modification; Waiver. No amendment to or modification of this Contract is effective
unless it is in writing, identified as an amendment to this Contract and signed by both parties Contract Administrator.
Further, certain amendments to this Contract may require State Administrative Board Approval. No waiver by any party of
any of the provisions of this Contract will be effective unless explicitly set forth in writing and signed by the party so
waiving. Except as otherwise set forth in this Contract, no failure to exercise, or delay in exercising, any right, remedy,

power, or privilege arising from this Contract will operate or be construed as a waiver. Nor will any single or partial
exercise of any right, remedy, power or privilege under this Contract preclude the exercise of any other right, remedy,
power or privilege.

29.18 Severability . If any term or provision of this Contract is invalid, illegal, or unenforceable in any jurisdiction,
such invalidity, illegality or unenforceability will not affectany otherterm or provision of this Contract or invalidate or
render unenforceable such term or provision in any other jurisdiction. Upon such determination that any term or other
provision is invalid, illegal, or unenforceable, the parties must negotiate in good faith to modify this Contract so asto effect
the original intent of the parties as closely as possible in a mutually acceptable mannerin order that the transactions be
consummated as originally contemplated to the greatest extent possible.
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29.19 Equitable Relief. Each party acknowledgesthat a breach by a party of Section 13 (Intellectual Property
Rights; Ownership), Section 21 (State Data), or Section 22 (Confidential Information) may cause the non-breaching party
immediate and irreparable harm, for which an award of damages would not be adequate compensation. Each party
agreesthat, in the event of such breach or threatened breach, the non-breaching party will be entitled to equitable relief,
including in the form of orders for preliminary or permanent injunction, specific performance, and any other relief that may
be available from any court. Such remedies will not be deemed to be exclusive but will be in addition to all other remedies
available under this Contract, at law or in equity, subject to any express exclusions or limitations in this Contract to the
contrary.

29.20 Counterparts. This Contract may be executed in counterparts, each of which will be deemed an original,
but all of which together will be deemed to be one and the same Contract. A signed copy of this Contract delivered by
email or other means of electronic transmission (to which a signed PDF copy is attached) will be deemed to have the
same legal effect asdelivery of an original signed copy of this Contract.
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Mobile Application Development Prequalification
Schedule A

STATEMENT OF WORK (SOW)

1.000 Project Identification

1.001 Project Request

This Contract is for pre-qualification of the Contractor for the creation of Mobile applications for the State of Michigan.
These Contracts were established with vendors pre-qualified through a competitive solicitation process. Each mobile
application request will be competitively bid from the pool of Contracted pre-qualified candidates. This Schedule identifies
the Contract requirements.

The following Contractors have been pre-qualified for this program:

=

Accenture - Southfield, Ml

Deloitte Consulting LLP; Detroit, M

Gravity Works - Lansing, MI

HTC Global Services - Troy, Mi

IBM - Lansing, MI

Lochbridge - Lansing, M
MagenicTechnologies Inc- St Louis Park, MN
Mothic - Grand Rapids, M

.V 2 Soft - Bloonfield Hills, Mi

10. 906 Technologies - Marquette, M

11. Open Systems Technology (OST) - Grand Rapids, M

© O N UA W

1.002 Background

This is a Contract for a pre-qualified program providing application development servicesfor Resident Mobile Applications
(RMA) and mobile friendly web applications for the State of Michigan. Contractors must submit written proposals
according to the instructions contained within this document, discussing how they will meet the specific requirements.

The State has awarded multiple contracts to service providers who are able to provide services specified in this Contract.
Service providers awarded contracts will be eligible to bid on Statements of Work (SOW) issued by the Department of
Technology, Management & Budget (DTMB) Mobile Center of Excellence (MCOE). Contractors selected will be issued
purchase orders forwhich the terms will be governed by this Contract and the SOW.

The State of Michigan has adopted a “mobile first”, customer-centric strategy for public facing applications acquired or
created by or for State agencies. To that end, the MCOE has been established by the DTMB to serve as the steward and
validator of standards for technology tools, security, user experience, branding, testing, and deploy ment of mobile
application acquired or created by or for State agencies.

Overthe next four years, the State aimsto double the number of online services to 500 while ensuring that all public
facing applications are mobile friendly. Meeting this goal will require significantly more resources than those currently
dedicated to mobile application development. As such, the MCOE will require assistance from external service providers
with experience and skills in the development of Resident Mobile Applications (RMA) and mobile friendly web
applications.

The State’s objectivesfor the pool of prequalified mobile application development Contractorsinclude:
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Ability to rapidly develop and implement RMA and mobile friendly mobile applications using State of Michigan
approved technologies

Consistent contract terms
Consistent selection criteria and screening process
Single point of contact for prequalified Contractors

Consistent billing practices

Efficient and timely process to post SOWSs, review Pre-qualified Contractor proposals, and award/issue Purchase Orders

(PO)

1.101

1.100 Scope of Work and Deliverables

In Scope

Rapidly develop and implement RMA and mobile friendly mobile applications using State of Michigan approved
technologies.

Each development project may consist of the following scope:

Project Management

Project Planning

Project Tracking

Reporting

Facilitated Sessions

e Validation and Verification
Integration of Third Party Software
Application Design

Application Development
Implementation

e Data Conversion

e Data Migration

e Configuration

e Customization

o InterfacedIntegration

e Testing

Training

e End user —in person or on the web

Documentation

Maintenance and Support

e HelpDesk

e Onsite Technical Support

Knowledge Transfer/Transition

Other

e Reserve bank of hours for future enhancements and/or legidative mandates

A more detailed description of the software, services (work) and deliverablessought for this Contract is provided in Article
1, Section 1.104, Work and Deliverables.
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1.102 Out Of Scope

WILL BE IDENTIFIED IN SPECIFIC SOWS.

1.103 Environment

The links below provide information on the State’s Enterprise Information Technology (IT) policies, standards and
procedures which includes security policy and procedures, eMichigan web development, and the State Unified Information
Technology Environment (SUITE).

Contractors are advised that the State has methods, policies, standards and procedures that have been developed over
the years. Contractors are expected to provide proposals that conform to State IT policies and standards. All servicesand
products provided as a result of this Contract must comply with all applicable State IT policies and standards. Contractor
is required to reviewall applicable links provided below and state compliance in their response.

Enterprise IT Policies, Standards and Procedures:
http://michigan.gov/dtmb/0,4568,7-150-56355 56579 56755---,00.html

All software and hardware items provided by the Contractor must run on and be compatible with the MDTMB Standard
Information Technology Environment. Additionally, the State must be able to maintain software and other items produced
as the result of the Contract. Therefore, non-standard development tools may not be used unless approved by MDTMB.
The Contractor must request, in writing, approval to use non-standard software development tools, providing justification
forthe requested change and all costs associated with any change. The Mobile Center of Excellence must approve any
tools, in writing, before use on any information technology project.

Itis recognized that technology changes rapidly. The Contractor may request, in writing, a change in the standard
environment, providing justification for the requested change and all costs associated with any change. The Mobile Center
of Excellence must approve any changes, in witing, before work based on the changed environment may proceed.

Enterprise IT Security Policy and Procedures:
http://www.michigan.gov/documents/dmb/1210.32.pdf
http://www.michigan.gov/documents/dmb/1325 193160 7.pdf
http://www.michigan.gov/documents/dmb/1335_ 193161 7.pdf
http://www.michigan.gov/documents/dmb/1340_193162_7.pdf

The State’s security environment includes:

MDTMB Single Login.

MDTMB provided SQL security database.

Secured Socket Layers.

SecurelD (State Security Standard for external network access and high risk Web sy stems)

MDTMB requires that its single - login security environment be used for all new client-server software development.
Where software is being converted from an existing package, or a client-server application is being purchased, the
security mechanism must be approved in writing by the State’s Project Manager and MDTMB Office of Enterprise
Security.

Any additional Agency specific security requirements above and beyond the enterprise requirements and standard terms
and conditions stated in Article 2 will be provided as part of the Agency Specific SOW'’s.

ADA Compliance

Contractor shall comply with and adhere to the Accessibility Standards of Section 508 of the Rehabilitation Act of 1973,
including any more specific requirements set forth in an applicable Statement of Work. See DTMB Policy at
http://www.michigan.gov/documents/dmb/1650.00_ 209567 _7.pdf?20151026134621.”

State of Michigan Look and Feel Standard
All software items provided by the Contractor must be complaint with and adhere to the State of Michigan Look and Feel
Standards www.michigan.gov/somlookandfeelstandards.
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The State Unified Information Technology Environment (SUITE):
Includes standards for project management, systems engineering, and associated forms and templates — must be
followed: _http://wwvwv.michigan.gov/suite

Agency Specific Technical Environment

As this is a pre-qualification program. Agency specific environments will vary. At the point of a new application request,
any environment details which are necessary beyond the standards listed above, including provisions around look, feel,
ADA and technology stack, will be identified in the SOW.

1.104 Work And Deliverables

I. Services and Deliverables To Be Provided
Contractor must provide specified deliverablesand staff, and otherwise do all things necessary for or incidental to the

performance of work, as set forth in the SOW, including but not limited to those itemslisted below:.

A. Project Management
Provide services asrequired by SOW issued by the MCOE. Each SOW will contain unique specifications and
deliverables, aswell as standard specifications such as, but not limited to:

1. Project management services, in adherence with State standards, including, but not limited to, planning,
scheduling and documentation for the design and development of RMA or mobile friendly web application.

2. Adhere to DTMB standards for project management.

Deliverable(s)
e Documentationin accordance with the State of Michigan SUITE such as but not limited to:
= Project Charter
= Project Plan
= Requirements
= Status Reports

Acceptance Criteria
o Documentation adheres to DTMB standards for project management.
e Specific acceptance criteria to be outlined in each SOW.

High-level acceptance criteria for Document Deliverablesand Software Deliverablesare listed in Section 1.501. Any
additional or more specific criteria will be identified in the SOW.

B. Application Design
Requirements gathering sessions by phone or live meeting, to confirm specific functionality required in application to
determine final design plans.

1. User interface design for RMA or mobile friendly web application.

2. Functional design for RMA or mobile friendly web application.

Deliverable(s)
e Application design document.
o Prototypes, wire frames, or mock-ups.
e Additional deliverablesto be defined in the Statement of Work.
¢ Statement of acknowedgement of ADA requirements.

Acceptance Criteria
High-level acceptance criteria for Document Deliverablesand Software Deliverablesare listed in Section 1.501.
e Specific acceptance criteria to be outlined in each SOW
e Application design adheres to the State of Michigan Look and Feel Standards
e Reviewand verification of compliance with the Section 508 of the Rehabilitation Act (29 U.S.C. 794d) as amended
by the Workforce Investment Act of 1998, specifically Web Content Accessibility Guidelines (WCAG) 2.0AA.
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C. Application Development
Contractor must utilize State technology stack to complete development.
1. Development for RMA or mobile friendly web application
2. Developandimplement web services or other data access tools necessary to accurately, efficiently, and securely
access and/or update approved State agency data.

Unit, integration, and usability testing for RMA or mobile friendly web application.

4. All source code must be provided to the State and will be owned by the State for modification, enhancement, and
maintenance.

Deliverable(s)
e Documented source code.
e Additional deliverablesto be defined in the Statement of Work.
e Complete self-assessment for ADA compliance.

Acceptance Criteria
High-level acceptance criteria for Document Deliverablesand Software Deliverablesare listed in Section 1.501.

e Reviewand verification of compliance with the Section 508 of the Rehabilitation Act (29 U.S.C. 794d) as amended
by the Workforce Investment Act of 1998, specifically Web Content Accessibility Guidelines (WCAG) 2.0AA.

WCAG.

e Delivery of working source code

e Verification of all IT tools necessary for production implementation and support of RMA or mobile friendly web
applications are listed on the attached Enterprise Architecture Solution Assessment or approved through the
MCOE.

o \Verification of adherence to DTMB standards for technology tools, security, user experience, branding, testing,
and deployment of RMA and mobile friendly web applications.

e Specific acceptance criteria to be outlined in each SOW.

D. Implementation
1. Unless othemise stated in the SOW, all applications will be hosted and maintained by the State. Downloadable
mobile applications must be deployed by the State’s MCOE, through the State’s enterprise accounts.

2. Contractor must provide appropriate system interfacedintegration as defined in the Statement of Work:
a. The State of Michigan must provide the name of the application(s) that the subject application must
interface with, and information that will allow a bidder to provide an accurate price forthe work requested,
such as protocols, platform.

Deliverable(s)
e Plans must include:
¢ Implementation Plan, including conversion, migration, configuration, customization and integration.
e Test Plans and Scripts
e Software configuration management plan
e Servicesto implement the application, must include:
e Data conversion
Data migration (may include transition of business operations to the new application)
Configuration
Customization
Interfaced/Integration
Additional deliverablesto be defined in the Statement of Work
Testing, including UAT

Acceptance Criteria
High-level acceptance criteria for Document Deliverablesand Software Deliverablesare listed in Section 1.501.

e Specific acceptance criteria to be outlined in each SOW
e Successful completion of user acceptance testing as determined by State of Michigan
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E. Training
Training requirements for each project will be defined within the SOW. All training manuals, training plans and other
documentation provided become the property of the State.

F. Process for individual projects awarded against pre-qualified Contracts:

1. MCOE will issue each SOW to all pre-qualified Contractors on Buy4Mchigan.com. The SOW will identify the
deliverables, period of performance, specific response information required, work evaluation and pay ment criteria, and
any additional terms and conditions that may apply. The process forthe State issuing and Contractor(s) responding
to an SOW is as follows:

a. The State will issue a SOW to all pre-qualified Contractors with a timeline including due dates for questions,
due datesfor responses, and period of performance.

b. Contractor responses must follow criteria required in each SOW. Contractor pricing must not exceed rates
provided in Exhibit C.

c. The State’s selection will be based on a best value evaluation using the criteria identified in the SOW. Other
selection criteria or tools which may be in the best interest of the State may be utilized to make a selection.

H. Documentation
The documentation of components, features, and use of the hardware/software shall be detailed such that resolution of
most problems can be determined from the documentation, and most questions can be ansaered.

Deliverable(s)
e Enterprise Architecture Solution Assessment and Security Review (DIT 170) documents
e Technical documentation for RMA or mobile friendly web application.
e Documentation and support necessary forthe successful submission of RMA to Apple Store and Google Play.
e Data Element Dictionary
= The Contractor must notify the State of any discrepancies or errors outlined in the system, operations,
and user documentation.

Acceptance Criteria

High-level acceptance criteria for Document Deliverablesand Software Deliverablesare listed in Section 1.501.

e All system, operational, user, change, and issue documentation must be available in electronic format, published to an
intranet website, accessible to State users, updated regularly, with unique numerical identifiers for each section and
be consistent with the most current version of the application(s) and three (3) previous versions.

o All system, operations, user, change and issue documentation is to be organized in a format, which is approved by
the State and facilitatesupdating and allows for revisions to the documentation to be clearly identified including the
three (3) previous versions.

e The Contractor must develop and submit for State approval complete, accurate, and timely system, operations, and
user documentation.

e Specific acceptance criteriato be outlined in each SOW

I. Operation Services
Reserved.

J. Maintenance and Support
There may be applications that require third party maintenance. Inthe event the State is not able to maintain the
applicationin house, the requirements for this maintenance will be identified within each specific SOW.

Additional Requirements to be defined in each SOW.

K. Knowledge Transfer/Transition
1. Support and training for transition of production support for RMA or mobile friendly web application to State
resources.
2. Technical documentation for State individuals who will be working with the services contractor to configure the
applications including establishing databases and interfaces, data conversion, customization, and upgrading the
customized software.
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3. System administration training for State personnel who will be responsible for ongoing maintenance and
administration of the system, including security

4. Contractor to provide 60 days of post implementation support to include issue identification, troubleshooting and
resolution.

Deliverable(s)
e Support, training and transition materials to State Staff.

Acceptance Criteria
High-level acceptance criteria for Document Deliverablesand Software Deliverablesare listed in Section 1.501.

e Specific acceptance criteria to be outlined in each SOW

Il. Requirements
Requirements for all future projects will be included in the SOW for the particular project.

A. Technical/General System Requirements
1. Technical/general system requirements will identify what the solution or product must run on or integrate with,
including any standards that must be met, security requirements, service levelsand interfaces.
2. Technical/general system requirements will also identify the general framework in which the system or product
must work, such as: capacity requirements (number of users, concurrent users, number of transactions to be
handled, peak usage), documentation, audit and backup and recovery.

B. Functional Requirements
Functional requirements identify what the product or system must do to enable performance of work tasks and any

applicable service levels. Functional requirements will be provided with each SOW.

1.200 Roles and Responsibilities

1.201 Contractor Staff, Roles, And Responsibilities

A. Contractor Staff

The Contractor will provide resumes in Personnel Resume templates provided with each SOW bid through this program,
listing qualifications and experience of each proposed staff member including subcontractors, who will be assigned to the
project, indicating the duties/responsibilities and qualifications of such personnel, and stating the amount of time each will
be assigned tothe project. The competence of the personnel the Contractor proposes forthe project will be measured by
the candidate’s education and experience with particular reference to experience on similar projects as described in the
Statement of Work. The Contractor will commit the staff identified in its proposal to actually perform the assigned work.

Contractor must provide a list of all subcontractors, including firm name, address, contact person, and a complete
description of the work to be contracted. Include descriptive information concerning subcontractor's organization and
abilities.

The Contractor will identify a Single Point of Contact (SPOC). The duties of the SPOC shall include, but not be limited to:
e supporting the management of the Contract,
o facilitating dispute resolution, and
e advising the State of performance under the terms and conditions of the Contract.

The State reservesthe right to require a change in the current SPOC if the assigned SPOC is not, in the opinion of the
State, adequately serving the needs of the State.

All Key Personnel may be subject to the State’sinterviewand approval process. Any key staff substitution must have the
prior approval of the State. The State has identified the following as key personnel for this project:
e Project Manager
Developer
Front-End Ul Developer
Application Architect
Graphic Designer
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The Contractor will provide a (project manager/technical lead) to interact with the designated personnel from the
State to insure a smooth transition to the new system. The project manager/technical lead will coordinate all of the
activitiesof the Contractor personnel assigned to the project and create all reports required by State. The Contractor's
project manager/technical lead responsibilities include, at a minimum:
e Manage all defined Contractor responsibilities in this Scope of Services.
Manage Contractor's subcontractors, if any
Develop the project plan and schedule, and update as needed
Serve asthe point person for all project issues
Coordinate and oversee the day-to-day project activitiesof the project team
Assess and report project feedback and status
Escalate project issues, project risks, and other concerns
Reviewall project deliverablesand provide feedback
Proactively propose/suggest options and alternativesfor consideration
Utilize change control procedures
Prepare project documents and materials
Manage and report on the project’s budget

The Contractor will provide sufficient qualified staffing to satisfy the deliverablesof this Statement of Work.

For any project SOW bid through this pre-qual program the contractor will also submit the following:

The contractor must submit a letter of commitment for Key Personnel, signed by the identified resource, stating their
commitment to work forthe contractor/subcontractor on this project contingent on award of the bid. If the identified
personnel are currently assigned to a State project the contractor must provide a letter signed by the State Project
Manager releasing the individual from the project upon execution of the contract.

The Contractor will provide, and update when changed, an organizational chart indicating lines of authority for pe rsonnel
involved in performance of this Contract and relationships of this staff to other programs or functions of the firm. This
chart must also show lines of authority to the next senior level of management and indicate who within the firm will have
prime responsibility and final authority for the work.

B. Work Requirements
1. Location of Work
Most development work will be completed offsite.

2. State Hours of Operation:
a. Normal State working hours are 8:00 a.m. to 5:00 p.m. EST, Monday through Friday, with work performed as
necessary afterthose hours to meet project deadlines. No overtime will be authorized or paid.
b. The State is not obligated to provide State management of assigned work outside of normal State working
hours. The State reserves the right to modify the work hours in the best interest of the project.
c. Contractor shall observe the same standard holidays as State employees. The State does not compensate
for holiday pay.

3. Travel:
a. Notravel orexpenses will be reimbursed. This includes travel costs related to training provided to the State
by Contractor.
b. Traveltime will not be reimbursed.

4. Additional Security and Background Check Requirements:
a. Contractor must present certifications evidencing satisfactory Michigan State Police Background checks

ICHAT and drug tests for all staff identified for assignment to this project.

b. In addition, proposed Contractor personnel will be required to complete and submit an RI-8 Fingerprint Card
forthe National Crime Information Center (NCIC) Finger Prints, if required by project.

c. Contractor will pay for all costs associated with ensuring their staff meetsall requirements.

| Contractor must complete Personnel Resume Templates if included in the SOW.
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1.202 State Staff, Roles, And Responsibilities

If the Contractor is working onsite, the State will provide the following resources for the Contractor's use on this project:
e Work space
e Minimal clerical support
e Desk
e Telephone
Access to Printer
e Access to copiers and fax machine

The State project team may consist of Subject Matter Experts (SME'’s), project support, and a MDTMB and Agency
project manager:

A. Subject Matter Experts

The Subject Matter Experts representing the business units involved will provide the vision for the business design and
how the application shall provide for that vision. They shall be available on an asneededbasis. The SME's will be
empowered to:

Resolve project issues in a timely manner

Reviewproject plan, status, and issues

Resolve deviations from project plan

Provide acceptance sign-off

Utilize change control procedures

Ensure timely availability of State resources

Make key implementation decisions, as identified by the Contractor's project manager, within 48-hours of their
expected decision date.

Nogkrwbnr

B. State Project Manager- (MDTMB and Agency)
MDTMB may provide a Project Manager who will be responsible forthe State’s infrastructure and coordinate with the
Contractor in determining the system configuration.

When assigned, the State’s Project Manager will provide the following services:
Provide State facilities, asneeded

Coordinate the State resources necessary forthe project

Facilitate coordination between various external contractors

Facilitate communication between different State departmentgdivisions
Provide acceptance and sign-off of deliverable/milestone

Reviewand sign-off of timesheetsand invoices

Resolve project issues

Escalate outstanding/high priority issues

. Utilize change control procedures

10. Conduct regular and ongoing reviewof the project to confirm that it meets original objectivesand requirements
11. Document and archive all important project decisions

12. Arrange, schedule and facilitate State staff attendance at all project meetings.

=
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Name Agency/Division Title
DTMB - IT Project Manager
TBD TBD (Agency) Project Manager

C. Mobile Pre-Qualification Program Manager (DTMB MCOE)

DTMB will provide a Program Manager whose duties shall include supporting the management of the Contract. The
Program Manager will perform a post project reviewof services delivered by the Contractor. This assessment will be
documented in a Contract Compliance Report rating Contractor compliance to key deliverablesincluding, but not limited
to:

Quality of deliverables(met specifications)

Timeliness of deliverables(on schedule)

Accuracy of deliverables

Knowledge of Contractor staff

Timeliness and accuracy of invoices

Helpfulness, promptness and courtesy of Contractor support staff
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7. Cost control of project by Contractor

8. Timeliness of required reports

9. Negative reviews may result in Contractor being removed from the pre-qualified program for a minimum of one
year. Contractor may submit a proposal when Contract is re-issued to be added to the pre-qualified program
again.

10. Aftereachyear of the Contract, the State will evaluate the pre -qualification program. If the Contractor did not bid
on atleast one SOW, the Contractor may be removed from the pre-qualified program. To be re-added, the
Contractor must submit a proposal when the Contract is re-issued.

11. As part of the annual evaluation of the pre-qualification program, the State may opt to re-issue this Contract to
increase the number and variety of pre-qualified contractors.

Name Agency/Division Title
MDTMB Program Manager
1.203 Other Roles And Responsibilities

A. DTMB MCOE Subject Matter Experts

Subject

Matter Experts representing the MCOE may provide oversight and/or validation of application design and /or

development to ensure compliance with State of Michigan standards.

When assigned, the MCOE SME’s may provide the following:

1.

o gk wDn

Review of application for compliance with the Section 508 of the Rehabilitation Act (29 U.S.C. 794d) as amended by
the Workforce Investment Act of 1998, specifically Web Content Accessibility Guidelines (WCAG) 2.0AA. WCAG.

Reviewof application for compliance with State of Michigan look and feel standards.
Reviewof technology stack to validate compliance with State of Michigan standards.
Reviewof architecture to validate compliance with State of Michigan security standards.
Reviewof technical documentation.

Submission of RMA to Apple Store and Google Play.

B. DTMB Customer Service (CS) Support Team

When assigned, DTMB CS Support Team members may provide the following:

1.

1.301

Validation of application architecture asrelated to accessing Agency specific data housed and/or maintained by
the State.

Access to necessary data foruse in application development and deployment as deemed necessary and
appropriate by the Agency and by Michigan Cyber Security (MCS).

Assistance in application implementation as needed for hosting within or integration with the State of Michigan’s
IT infrastructure.

Post-implementation operational support of application after successful knowledge transfer from the Contractor.

@ 1.300 Project Plan

Project Plan Management

A. Preliminary Project Plan

Contractor will provide a Preliminary Project Plan with the proposal for individual SOW’s for evaluation purposes, including
necessary time framesand deliverablesfor the various stages of the project and the responsibilities and obligations of
both the Contractor and the State.

1.

In particular, the Preliminary Project Plan will include a MS Project plan or equivalent (check the SUITE/PMM
standard):
a. A description of the deliverablesto be provided under this contract.
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b. Target dates and critical paths for the deliverables.

c. lIdentification of roles and responsiilitie s, including the organization responsible. Contractor is to provide
a roles and responsibility matrix.

d. The labor, hardware, materials and supplies required to be provided by the State in meeting the target
dates established in the Preliminary Project Plan.

e. Internal milestones

f. Task durations

2. The Preliminary Project Plan shall include the following deliverable/milestones for which pay ment shall be made.

a. Paymenttothe Contractor will be made upon the completion and acceptance of the deliverable or
milestone, not to exceed contractual costs of the phase. A milestone is defined as complete when all of
the deliverableswithin the milestone have been completed.

b. Failure to provide deliverable/milestone by the identified date may be subject to liquidated damages as
identified in Article 2.

Note: A Final Project Plan will be required as stated in Schedule A, Section 1.301 (C) Project Control.

B. Performance Review Meetings

The State will schedule performance meetings as required to reviewthe Contractor's performance under the Contract.
The meetings will be held in Lansing, Michigan, or by teleconference, asmutually agreed by the State and the Contractor.
The State shall bear no cost for the time and travel of the Contractor for attendance at the meeting.

C. Project Control

1. The Contractor will carry out this project under the direction and control of MDTMB, MCOE and specific agency
as identified in the SOW.

2. Within 5 working daysof the execution of a Purchase Order (PO), the Contractor will submit to the State project
manager(s) for final approval of the project plan. This project plan must be in agreement with Article 1, Section
1.104 Work and Deliverables, and must include the following:

a. The Contractor’s project organizational structure.

b. The Contractor’s staffing table with names and title of personnel assigned to the project. This must be in
agreement with staffing of accepted proposal. Necessary substitutions due to change of employment status
and other unforeseen circumstances may only be made with prior approval of the State.

c. The project work breakdown structure (WBS) showing sub-projects, activitiesandtasks, and resources
required and allocated to each.

d. The time-phased plan in the form of a graphic display, showing each event, task, and decision point in the
WBS.

3. The Contractor will manage the project in accordance with the State Unified Information Technology Environment
(SUITE) methodology, which includes standards for project management, systems engineering, and associated
forms and templates which is available at http://www.michigan.gov/suite
a. Contractor will use an automated tool for planning, monitoring, and tracking the Contract’s progre ss and the

level of effort of any Contractor personnel spent performing Services under the Contract. The tool shall have

the capability to produce:

e Staffing tableswith names of personnel assigned to Contract tasks.

e Project plans showing tasks, subtasks, deliverables, and the resources required and allocated to each
(including detailed plans for all Servicesto be performed within the next 14 calendar days, updated semi-
monthly).

e Updates must include actual time spent on eachtask and a revised estimate to complete.

e Graphs showing critical events, dependencies and decision points during the course of the Contract.

b. Any tool(s) used by Contractor for such purposes must produce information of a type and in a manner and
format that will support reporting in compliance with the State standards.

1.302 Reports

Reporting formats must be submitted to the State’s Project Manager for approval within 10 business days after the
execution of this Contract. Once both parties have agreed to the format of the report, it shall become the standard to
follow for the duration of the contract.

Reporting cycle to be agreed upon by the State’s Project Manager and the Contractor and will be reflective of the
Software Development Methodology used. At a minimum, reports must be provided on a monthly basis.

At a minimum, reports must include:
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Summary of activity during the report period
Accomplishments during the report period
Deliverable status

Schedule status

Action Item status

Issues/Risks

Change Control

Repair status

Maintenance Activity

1.400 Project Management

1.401 Issue Management
An issue is an identified event that if not addressed may affect schedule, scope, quality, or budget.

The Contractor shall maintain anissue log forissues relatingto the provision of services under this Contract. The issue
management log must be communicated to the State’s Project Manager on an agreed upon schedule, with email
notifications and updates. The issue log must be updated and must contain the following minimum elements:
e Description of issue
e |ssue identification date
o Responsibility forresolving issue.
Priority forissue resolution (to be mutually agreed upon by the State and the Contractor)
Resources assigned responsibility for resolution
Resolution date
Resolution description

Issues shall be escalated forresolution from level 1 through level 3, asdefined below:.
Level 1— Business leads
Level 2 — Project Managers
Level 3 — Subject Matter Experts (SME’s)

1.402 Risk Management
A risk is an unknown circumstance or event that, if it occurs, may have a positive or negative impact on the project.

The Contractor is responsible for establishing a risk management plan and process, including the identification and
recording of risk items, prioritization of risks, definition of mitigation strategies, monitoring of risk items, and periodic risk
assessment reviews with the State.

A risk management plan format shall be submitted to the State for approval within twenty (20) business days afterthe
effective date of the contract resulting from the upcoming Contract. The risk management plan will be developed during
the initial planning phase of the project, and be in accordance with the State’s PMM methodology. Once both parties
have agreed to the format of the plan, it shall become the standard to follow for the duration of the contract. The plan
must be updated bi-weekly, or as agreed upon.

The Contractor shall provide the tool to track risks. The Contractor will work with the State and allow input into the
prioritization of risks.

The Contractor is responsible foridentification of risks for each phase of the project. Mitigating and/or eliminating
assigned risks will be the responsibility of the Contractor. The State will assume the same responsibility forrisks assigned
to them.

1.403 Change Management

Project Change Management is defined as the process to communicate, assess, monitor, and control all changes to
system resources and processes.

The State also employs change management in its administration of the Contract.
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Contract Change Management

If a proposed contract change is approved by the Agency, the Contract Administrator will submit a request for change to
the Department of Technology, Management and Budget, Procurement Buyer, who will make recommendations to the
Director of DTMB-Procurement regarding ultimate approval/disapproval of change request. If the DTMB Procurement
Director agrees with the proposed modification, and all required approvals are obtained (including State Administrative
Board), the DTMB-Procurement Buyer will issue an addendum to the Contract, via a Contract Change Notice.
Contractors who provide products or services prior to the issuance of a Contract Change Notice by the DTMB-
Procurement, risk non-payment for the out-of-scope/pricing products and/or services.

The Contractor must employ change management procedures to handle such things as “out-of-scope” requests or
changing business needs of the State while the migration is underway .

The Contractor will employ the change control methodologies to justify changes in the processing environment, and to
ensure those changes will not adversely affect performance or availability.

1.500 Acceptance

1.501 Criteria

Acceptance for each application must include the following:
e Application must perform the required functions correctly.
e Application must be intuitive and easily utilized without extensive training.
e Application must meet all DTMB standards for technology, look and feel, ADA, and usability .
o Application must be simple to maintain.

Acceptance/sign-off process:
e Testing and assessment of acceptability will be completed by a reviewteam consisting of, staff from DTMB
eMichigan and client agency.

1.600 Compensation and Payment

1.601 Compensation And Payment
Pricing shall be firm fixed by deliverable uponimplementation, testing and sign-off by the SOM.

A. Method of Payment
The project will be paid against a Purchase Order released from the awarded Contract via Electronic Funds Transfer

(EFT). The Costs Table(s) attached must be used as the format for submitting pricing information.

| Cost Table attached as Schedule B. |

The selected Contractor will be required to submit an Administrative Fee (see Section 2.031) on all pay ments remitted
under the Contract. The Contractor should consider Administrative Fee requirements when developing its price proposal.

Extended purchasing program volume requirements are not included, unless stated otherwise.

B. Travel
The State will not pay for any travel expenses, including hotel, mileage, meals, parking, etc. Traveltime will not be

reimbursed.

C. Statements of Work and Issuance of Purchase Orders
1. Unless otherwise agreed by the parties, each Statement of Work will include:
Background
Project Objective
Scope of Work
Deliverables
Acceptance Criteria
Project Control and Reports
Specific Department Standards

@roo0 oy
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h. Payment Schedule

i. Traveland Expenses

j. Project Contacts

k. Agency Responsibilities and Assumptions

I.  Location of Where the Work is to be performed
m. Expected Contractor Work Hours and Conditions

2. The parties agree that the Servicesg/Deliverablesto be rendered by Contractor pursuant to this Contract (and any
future amendments of it) will be defined and described in detail in Statements of Work or Purchase Orders (PO)
executed under this Contract. Contractor shall not be obliged or authorized to commence any work to implement
a Statement of Work until authorized via a PO issued against this Contract. Contractor shall perform in
accordance with this Contract, including the Statements of Work/Purchase Orders executed under it.

D. Invoicing
1. Contractor will submit properly itemized invoicesto:

DTMB - Financial Services

Accounts Payable

P.O. Box 30026

Lansing, Ml 48909

or
DTMB-Accounts-Payable@michigan.gov

2. Invoices must provide and itemize, as applicable:

Contract number;

Purchase Order number

Contractor name, address, phone number, and Federal Tax Identification Number;
Description of any commodities/hardware, including quantity ordered;

Date(s) of delivery and/or date(s) of installation and set up;

Price foreachitem, or Contractor’s list price for each item and applicable discounts;
Maintenance charges;

Net invoice price foreachitem;

Shipping costs;

Other applicable charges,

Total invoice price; and

Payment terms, including any available prompt pay ment discount.

—RT T S@Tmoo0Ty

The State may pay maintenance and support charges on a monthly basis, in arrears. Pay ment of maintenance
service/support of less than one (1) month’s duration shall be prorated at 1/30th of the basic monthly maintenance
charges for each calendar day.

Incorrect or incomplete invoices will be returned to Contractor for correction and reissue.

1.602 Holdback

The State shall have the right to hold back an amount equal to percent (5%) of total amounts invoiced by Contractor for
each PO for Serviceg/Deliverables. The amounts held back shall be released to Contractor after the State has granted
Final Acceptance.
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Schedule B - Pricing

Department of Technology, Management & Budget (DTMB) V@S@’ FT
Soktions & innovationthiough Technplngy
\V2Soft has both Onshore and Offshore development centers. Both facilities have the
neceassary resources available. We are providing both pricing rates to offer SOM cost
effective solutions,
Table 1I: Time and Materials (T&M) Labor Rate Tables
Roles and/or Materials for Future Onshore (Bloomfield | Offshore (V2Soft
Enhancements, Configuration and/or Hills, MI) - Bangalore)
Customization Unit cost ($) Unit cost ($)
Project Managers $75.00 $30.00
Business Analysts $65.00 $27.00
System Analysts $65.00 $27.00
Programmer/developers $68.00 $27.00
System administrators $65.00 $27.00
Database administrators $75.00 $27.00
Q/A Manager $75.00 $27.00
Security specialist $80.00 $27.00
Testers $60.00 $25.00
Technical writers $48.00 $21.00
CM specialists $65.00 $27.00
System Architects $90.00 $32.00
Network engineer/administrator $65.00 $27.00
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Software Architects $88.00 $32.00
Project assistants $58.00 $25.00
Departiment of Technology, Management & Budget (DTMB) @2 ; @??
Sohtors® pvaton thioughTechnology
Web developers $65.00 $27.00
Application trainers $50.00 $22.00
Others: (List) below):
Graphics Designer $65.00 £27.00
Infrastructure $80.00 $27.00
Senior Developer $72.00 $27.00
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